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PROPOSED CONSTRUCTION OF INDIVIDUAL TRAINING KITCHEN AT 

KENYA UTALII COLLEGE.  

 

Issued by: -  

Quantities and Contracts Section  

State Department of Public Works  

P.O. Box 30743-00100 Nairobi.  

 

The contract for the above-mentioned works entered into this ………... day of ………. 

2019 by the undersigned refers to these Bills of Quantities and the Ministry of Works 

General Specification dated March, 1976 (together with any amendments issued thereto) 

shall be read and construed as part of the said contract.  

 

………………………………  ………………………………………  

CONTRACTOR                                               PRINCIPAL AND CHIEF EXECUTIVE OFFICER 

 KENYA UTALII COLLEGE 

 Date………………………………  

 

Date……………………………  

  

SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of Quantities 

and should he find any missing or in duplicate or figures indistinct he must inform the 

Principal Secretary, State Department of Public Works, Ngong Road, Nairobi at once and 

have the same rectified.  

 

Should the Contractor be in doubt about the precise meaning of any item or figure for any 

reason whatsoever, he must inform the Principal Secretary, Stated Department of Public 

Works, Ngong Road, Head Office in order that the correct meaning may be decided 

before the date for submission of tenders.  

 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 

Tender due to mistakes in the Specifications which should have been rectified in the 

manner described above.  

 

 

 

SIGNATURE PAGE AND NOTE  
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SECTION I. 

 

INVITATION FOR TENDER 

 

TENDER NAME: PROPOSED CONSTRUCTION OF INDIVIDUAL TRAINING 

KITCHEN AT KENYA UTALII COLLEGE.  

 

TENDER NO.   W.P ITEM NO.  D117/NB/NB/1802 JOB NO 10498A 

 

 

1) Kenya Utalii College invites sealed tenders from eligible and competent contractors 

for PROPOSED CONSTRUCTION OF INDIVIDUAL TRAINING KITCHEN AT 

KENYA UTALII COLLEGE. 

 

2) Interested contractors must be registered in category NCA  4 and above only and 

appear in the current Building Contractors register.   

 

3) A complete set of Tender Documents may be obtained by interested candidates from 

the Procurement Office, Kenya Utalii College during normal working hours upon 

payment of a non - refundable tender fee of Kshs. 1,000.00. The document may also 

be viewed and downloaded from the Kenya Utalii College ’s websites: 

www.utalii.ac.ke or www.tenders.go.ke.  Bidders who download the tender 

document will not be required to pay any fee.  All payments shall be made to the 

Kenya Utalii College cash office. Upon payment of the tender fee, bidders are required 

to obtain an official receipt from the Cash Office and immediately forward their 

particulars to the Procurement Office for recording and for the purposes of receiving 

any further tender clarifications and/or addendums.      

4) Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and 

should remain valid for 120 days.   

5) Completed tender documents are to be enclosed in plain sealed envelopes, marked 

with the tender number and be deposited in the tender box provided at Kenya Utalii 

College or be addressed to:  

The Principal and Chief Executive Officer 

Kenya Utalii College 

P.O. BOX  31052-00600 

NAIROBI 

 

so as to be received on or before ………………………………………………….  

6) Tenders will be opened immediately thereafter in the presence of the tenderers 

representatives who choose to attend the opening at the Maasai Mara University 

grounds  

7) Mandatory Site visit on    ………………….. at 10:00 am, attendance certificate will 

be signed by all representatives. All prospective Tenderers shall assemble at the 

GRADUATION SQUARE by 9:00 a.m.  Tenders who fail to attend the mandatory 

pretender Meeting shall be considered non-responsive.  

http://www.utalii.ac.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/


5 

 

 

 

 

 

SECTION II 

 

INSTRUCTIONS TO TENDERERS 

 

TABLE OF CONTENTS   PAGE 

 

 

CLAUSE           PAGE  

 

1. General ………………………………………………….   7-9  

 

2. Tender Documents   …………………………………   9-10   

 

3. Preparation of Tenders ……………………………    10 - 12  

 

4. Submission of Tenders ………………………………   12 - 13  

 

5. Tender Opening and Evaluation ……………………   13 - 16  

 

6. Award of Contract ……………………………………   16– 17  

 

6.   Corrupt and fraudulent practices………………………   17  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



6 

 

 

 

 

 

 

INSTRUCTIONS TO TENDERERS 

 

1.  General/Eligibility/Qualifications/Joint venture/Cost of tendering  

 

1.1The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The 

successful tenderer will be expected to complete the Works by the Intended 

Completion Date specified in the tender documents.  

 

1.2All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with 

the Consultant or any other entity that has prepared the design, 

specifications, and other documents for the project or being proposed as 

Project Manager for the Contract.  A firm that has been engaged by the 

Employer to provide consulting services for the preparation or supervision 

of the Works, and any of its affiliates, shall not be eligible to tender.  

 

1.3All tenderers shall provide in the Form of Tender and Qualification Information, 

a preliminary description of the proposed work method and schedule, 

including drawings and charts, as necessary.  

 

1.4In the event that pre-qualification of potential tenderers has been undertaken, 

only tenders from pre-qualified tenderers will be considered for award of 

Contract.  These qualified tenderers should submit with their tenders any 

information updating their original pre-qualification applications or, 

alternatively, confirm in their tenders that the originally submitted 

prequalification information remains essentially correct as of the date of 

tender submission.  

 

1.5Where no pre-qualification of potential tenderers has been done, all tenderers 

shall include the following information and documents with their tenders, 

unless otherwise stated:  

 

(a) copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power 

of attorney of the signatory of the tender to commit the tenderer:  

 

(b) total monetary value of construction work performed for each of the 

last five years:  

 

(c) experience in works of a similar nature and size for each of the last 

five years, and details of work under way or contractually committed; 

and names and addresses of clients who may be contacted for further 

information on these contracts;  
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(d) major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 

Contract.  

 

(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they 

shall be available for the Contract.  

 

(f) reports on the financial standing of the tenderer, such as profit and 

loss statements and auditor’s reports for the past five years;  

 

(g) evidence of adequacy of working capital for this Contract (access to 

line(s) of credit and availability of other financial resources);  

 

(h) authority to seek references from the tenderer’s bankers;  

 

(i) information regarding any litigation, current or during the last five 

years, in which the tenderer is involved, the parties concerned and 

disputed amount; and  

 

(j) proposals for subcontracting components of the Works amounting to 

more than 10 percent of the Contract Price.  

 

1.6. Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated:  

 

(a) the tender shall include all the information listed in clause 1.5 above 

for each joint venture partner;  

 

(b) the tender shall be signed so as to be legally binding on all partners;  

 

(c) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms;  

 

(d) one of the partners will be nominated as being in charge, authorized 

to incur liabilities, and receive instructions for and on behalf of all 

partners of the joint venture; and  

 

(e) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge.  

 

1.7To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria;  

 

(a) annual volume of construction work of at least 2.5 times the estimated 

annual cash flow for the Contract;  

 

(b) experience as main contractor in the construction of at leasttwo works of 

a nature and complexity equivalent to the Works over the last 10 years 

(to comply with this requirement, works cited should be at least 70 

percent complete);  
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(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works;  

 

(d) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as 

Manager; and  

 

(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 

made under the Contract, of no less than 4 months of the estimated 

payment flow under this Contract.  

 

1.8 The figures for each of the partners of a joint venture shall be added together 

to determine the tenderer’s compliance with the minimum qualifying criteria 

of clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its 

partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and 

(e) for an individual tenderer, and the partner in charge at least 40 percent of 

those minimum criteria.  Failure to comply with this requirement will result 

in rejection of the joint venture’s tender.  Subcontractors’ experience and 

resources will not be taken into account in determining the tenderer’s 

compliance with the qualifying criteria, unless otherwise stated.  

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner 

in a joint venture.  A tenderer who submits or participates in more than one 

tender (other than as a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the tenderer’s 

participation to be disqualified.  

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or 

liable for those costs.  

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 

information that may be necessary for preparing the tender and entering into 

a contract for construction of the Works.  The costs of visiting the Site shall 

be at the tenderer’s own expense.   

 

1.12 The procuring entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the 

tender.  

 

1.13 The price to be changed for the tender document shall not exceed Kshs. 

5,000/=  

 

1.14 The procuring entity shall allow the tenderer to review the tender document 

free of charge before purchase.  
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2. Tender Documents  

 

2.1The complete set of tender documents comprises the documents listed below and 

any addenda issued in accordance with Clause 2.4.  

 

(a) These Instructions to Tenderers  

(b) Form of Tender and Qualification Information  

(c) Conditions of Contract  

(d) Appendix to Conditions of Contract  

(e) Specifications  

(f) Drawings  

(g) Bills of Quantities  

(h) Forms of Securities  

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all information 

required by the tender documents, or submission of a tender not substantially 

responsive to the tendering documents in every respect will be at the 

tenderer’s risk and may result in rejection of his tender.  

 

2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 

address indicated in the letter of invitation to tender.  The Employer will only 

respond to requests for clarification received earlier than seven days prior to 

the deadline for submission of tenders.  Copies of the Employer’s response 

will be forwarded to all persons issued with tendering documents, including 

a description of the inquiry, but without identifying its source.  

 

2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued shall 

be part of the tendering documents and shall be communicated in writing or 

by cable, telex or facsimile to all tenderers.  Prospective tenderers shall 

acknowledge receipt of each addendum in writing to the Employer.  

2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as 

necessary, the deadline for submission of tenders, in accordance with Clause 

4.2 here below.  

 

3. Preparation of Tenders  

 

3.1All documents relating to the tender and any correspondence shall be in English 

language.  

 

 3.2 The tender submitted by the tenderer shall comprise the following:  

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications;  

 

(b) Tender Security;  

 

(c) Priced Bill of Quantities; 
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(d) Qualification Information Form and Documents;  

 

(e) Alternative offers where invited; and  

 

(f) Any other materials required to be completed and submitted by the 

tenderers.  

 

3.3 The tenderer shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities.  Items for which no rate or price is entered by the 

tenderer will not be paid for when executed and shall be deemed covered by 

the other rates and prices in the Bill of Quantities.  All duties, taxes, and other 

levies payable by the Contractor under the Contract, or for any other cause 

relevant to the Contract, as of 30 days prior to the deadline for submission of 

tenders, shall be included in the tender price submitted by the tenderer.  

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 

Appendix to Conditions of Contract and provisions made in the Conditions 

of Contract.  

 

3.5 The unit rates and prices shall be in Kenya Shillings.  

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission.  However, in exceptional circumstances, the Employer may 

request that the tenderers extend the period of validity for a specified 

additional period.  The request and the tenderers’ responses shall be made in 

writing.  A tenderer may refuse the request without forfeiting the Tender 

Security.  A tenderer agreeing to the request will not be required or permitted 

to otherwise modify the tender, but will be required to extend the validity of 

Tender Security for the period of the extension, and in compliance with 

Clause 3.7 - 3.11 in all respects.  

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.  This 

shall be in the amount not exceeding 2 percent of the tender price  

 

3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form 

acceptable to the Employer. Tender Security shall be valid for 30 days 

beyond the validity of the tender.  

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 

rejected.  The Tender Security of a joint venture must define as “Tenderer” 

all joint venture partners and list them in the following manner:  a joint 

venture consisting of” …………”,” …………”, and “…………”.  

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 

days of the end of the tender validity period specified in Clause 3.6.  
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3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 

Performance Security.  

 

3.12 The Tender Security may be forfeited  

 

(a) if the tenderer withdraws the tender after tender opening during the 

period of tender validity;  

 

(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7;  

 

(c) in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to  

(i) sign the Agreement, or  

(ii) furnish the required Performance Security.   

 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated in the 

Drawings and Specifications.  Alternatives will not be considered, unless 

specifically allowed in the invitation to tender.  If so allowed, tenderers 

wishing to offer technical alternatives to the requirements of the tendering 

documents must also submit a tender that complies with the requirements of 

the tendering documents, including the basic technical design as indicated in 

the Drawings and Specifications.  In addition to submitting the basic tender, 

the tenderer shall provide all information necessary for a complete evaluation 

of the alternative, including design calculations, technical specifications, 

breakdown of prices, proposed construction methods and other relevant 

details.  Only the technical alternatives, if any, of the lowest evaluated tender 

conforming to the basic technical requirements shall be considered.  

 

3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to 

Tenderers, bound with the volume containing the Form of Tender, and 

clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies 

of the tender, in the number specified in the invitation to tender, and clearly 

marked as “COPIES”.  In the event of discrepancy between them, the 

original shall prevail.  

 

3.15 The original and all copies of the tender shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorized to sign on 

behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may 

be.  All pages of the tender where alterations or additions have been made 

shall be initialled by the person or persons signing the tender.  

3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for submission 

of tenders.  

3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender.  
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3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender 

price.  

4. Submission of Tenders  

 

4.1The tenderer shall seal the original and all copies of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as 

“ORIGINAL” and “COPIES” as appropriate.  The inner and outer 

envelopes shall:  

(a) be addressed to the Employer at the address provided in the invitation 

to tender;  

 

(b) bear the name and identification number of the Contract as defined 

in the invitation to tender; and  

 

(c) provide a warning not to open before the specified time and date for 

tender opening.  

 

4.2 Tenders shall be delivered to the Employer at the address specified above 

not later than the time and date specified in the invitation to tender.  

However, the Employer may extend the deadline for submission of tenders 

by issuing an amendment in accordance with Sub-Clause 2.5 in which case 

all rights and obligations of the Employer and the tenderers previously 

subject to the original deadline will then be subject to the new deadline.  

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened.  

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2.  Each tenderer’s modification 

or withdrawal notice shall be prepared, sealed, marked,   

and delivered in accordance with clause 3.13 and 4.1, with the outer and 

inner envelopes additionally marked “MODIFICATION “and 

“WITHDRAWAL”, as appropriate.  No tender may be modified after the 

deadline for submission of tenders.  

 

4.5 Withdrawal of a tender between the deadline for submission of tenders and 

the expiration of the period of tender validity specified in the invitation to 

tender or as extended pursuant to Clause 3.6 may result in the forfeiture of 

the Tender Security pursuant to Clause 3.11.  

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with Clause 

4.4 or be included in the original tender submission.  

 

5. Tender Opening and Evaluation  

 

5.1The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 

choose to attend at the time and in the place specified in the invitation to 

tender.  Envelopes marked “WITHDRAWAL” shall be opened and read out 
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first. Tenderers’ and Employer’s representatives who are present during the 

opening shall sign a register evidencing their attendance.  

 

5.2The tenderers’ names, the tender prices, the total amount of each tender and of 

any alternative tender (if alternatives have been requested or permitted), any 

discounts, tender modifications and withdrawals, the presence or absence of 

Tender Security, and such other details as may be considered appropriate, 

will be announced by the Employer at the opening.  Minutes of the tender 

opening, including the information disclosed to those present will be 

prepared by the Employer.  

 

5.3Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract shall 

not be disclosed to tenderers or any other persons not officially concerned 

with such process until the award to the successful tenderer has been 

announced.  Any effort by a tenderer to influence the Employer’s officials, 

processing of tenders or award decisions may result in the rejection of his 

tender.  

 

5.4To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 

tender, including breakdowns of unit rates.  The request for clarification and 

the response shall be in writing or by cable, telex or facsimile but no change 

in the price or substance of the tender shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered 

in the evaluation of the tenders in accordance with Clause 5.7.  

 

5.5Prior to the detailed evaluation of tenders, the Employer will determine whether 

each tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has 

been properly signed; (c) is accompanied by the required securities; and (d) 

is substantially responsive to the requirements of the tendering documents.  

A substantially responsive tender is one which conforms to all the terms, 

conditions and specifications of the tendering documents, without material 

deviation or reservation.  A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality, or performance of the 

works; (b) which limits in any substantial way, inconsistent with the 

tendering documents, the Employer’s rights or the tenderer’s obligations 

under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other tenderers presenting substantially responsive 

tenders.  

 

5.6If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation.  

 

5.7Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows:  

 

(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and  
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(b) where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will prevail, unless in the opinion of the Employer, 

there is an obvious typographical error, in which case the adjustment 

will be made to the entry containing that error.  

 

(c) In the event of a discrepancy between the tender amount as stated in 

the Form of Tender and the corrected tender figure in the main 

summary of the Bill of Quantities, the amount as stated in the Form 

of Tender shall prevail.  

 

(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum 

as a percentage of the corrected Builder’s Work (i.e. Corrected tender 

sum less P.C. and Provisional Sums)  

 

(e) The Error Correction Factor shall be applied to all Builder’s Work 

(as a rebate or addition as the case may be) for the purposes of 

valuations for Interim Certificates and valuation of variations.  

 

(f) the amount stated in the tender will be adjusted in accordance with 

the above procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding upon the 

tenderer.  If the tenderer does not accept the corrected amount, the 

tender may be rejected and the Tender Security may be forfeited in 

accordance with clause 3.11.  

 

5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5.  

5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows:  

 

(a) making any correction for errors pursuant to clause 5.7;  

 

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day works 

where priced competitively.  

 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in accordance 

with clause  

3.12; and  

 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6  

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, 

or alternative offer.  Variations, deviations, and alternative offers and other 

factors which are in excess of the requirements of the tender documents or 

otherwise result in unsolicited benefits for the Employer will not be taken 

into account in tender evaluation.  
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5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 

awarded.  Any effort by the Tenderer to influence the Employer or his 

employees in his decision on tender evaluation, tender comparison or 

Contract award may result in the rejection of the tender.  

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 

they do not sub-contract work valued at more than 50% of the Contract Price 

excluding Provisional Sums to an non-indigenous sub-contractor.   

 

6. Award of Contract  

 

6.1Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially responsive to the 

tendering documents and who has offered the lowest evaluated tender price, 

provided that such tenderer has been determined to be (a) eligible in 

accordance with the provision of Clauses 1.2, and (b) qualified in accordance 

with the provisions of clause 1.7 and 1.8. This is in line with Section 86 (1) 

(a) Of the Public Procurement and Disposal Act, 2015.  Which reads 

“(The successful tender shall be the one who meets any one of the following 

as specified in the tender document—  

  

 (a) The tender with the lowest evaluated price; “   

 

6.2Notwithstanding clause 6.1 above, the Employer reserves the right to accept or 

reject any tender, and to cancel the tendering process and reject all tenders, 

at any time prior to the award of Contract, without thereby incurring any 

liability to the affected tenderer or tenderers or any obligation to inform the 

affected tenderer or tenderers of the grounds for the action.  

 

6.3The tenderer whose tender has been accepted will be notified of the award prior 

to expiration of the tender validity period in writing or by cable, telex or 

facsimile.  This notification (hereinafter and in all Contract documents called 

the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract 

documents called the “Contract Price”) that the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance 

of the Works by the Contractor as prescribed by the Contract. At the same 

time the other tenderers shall be informed that their tenders have not been 

successful. The contract shall be formed on the parties signing the contract.  

 

6.4The Agreement will incorporate all agreements between the Employer and the 

successful tenderer.  Within 14 days of receipt the successful tenderer will 

sign the Agreement and return it to the Employer.  

 

6.5Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Employer a Performance Security in the amount 

stipulated in the Appendix to Conditions of Contract and in the form 

stipulated in the Tender documents. The Performance Security shall be in the 

amount and specified form   
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6.6Failure of the successful tenderer to comply with the requirements of clause 6.5 

shall constitute sufficient grounds for cancellation of the award and forfeiture 

of the Tender Security.  

 

6.7Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have 

been unsuccessful.  

 

6.8Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months)  

 

6.9The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender.  

 

6.10The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review 

request.  

 

6.11Contract price variations shall not be allowed for contracts not exceeding one 

year (12 months)  

 

6.12Where contract price variation is allowed, the valuation shall not exceed 15% 

of the original contract price.  

 

6.13Price variation request shall be processed by the procuring entity within 30 days 

of receiving the request.  

 

6.14The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination.  

 

6.15The procuring entity shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of receiving 

the request from any tenderer.  

 

6.16A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 

contract award shall be considered for debarment from participating in future 

public procurement.   

 

7. Corrupt and Fraudulent practices   

 

7.1 The procuring entity requires that tenderers observe the highest standards of 

ethics during procurement process and execution of contracts. A tenderer 

shall sign a declaration that he has not and will not be involved in corrupt 

and fraudulent practices.  
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SECTION III  

 

APPENDIX TO INSTRUCTIONS TO TENDERERS  

The following clauses shall be amended as follows;  

Clause 1.4: Delete the entire clause  

 

Clause 1.5: To read “This invitation to tender is open to all eligible tenderers as per the 

tender invitation notice”  

Clause 1.5 (a) For the requirement of this clause; add the following:   

 

i. Be registered with National Construction Authority, Category 4 (Evidence 

of current annual contractors practicing license is required);  

ii. Submit a Current Valid Tax Compliance Certificate;  

  

Clause 1.5 (c) For the requirement of this clause;  

 

i. Omit the words “each of” appearing before the ‘last five years’,  

ii. Attach copies of practical completion certificates for similar works undertaken 

in the last five years.  

 

Clause 1.5 (d) Delete the word ‘Major’ and substitute with word ‘Relevant’ Key equipment 

required to carry out the works.  

Clause 1.7: Add the following after the words ‘qualifying criteria’; (attach the relevant 

supporting documents as evidence).  

Clause 1.7: d) Delete the words ‘contract manager’ and ‘manager’ at the beginning and end 

of the sub clause and substitute with the words ‘general foreman’ and ‘foreman’ 

respectively  

e) Delete the figure ‘4’ and substitute with figure ‘2’  

   Introduce the following: -  

Clause 1.7 (e) The following tenders shall also be considered non-responsive: - 

Incomplete and/ or unsigned form of tender;  

 

Clause 3.2: For the requirement of clause; add the following;  

 

 (g) Appendix to the Instruction to Bidders.  

 

Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain valid for a 

period of 120 days from the date of submission’  
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TENDER EVALUATION CRITERIA  

 

After tender opening, the tenders will be evaluated in 3 stages, namely:  

i. Preliminary evaluation,  

ii. Technical Evaluation; and  

iii. Financial Evaluation,  

 

1.1.  PRELIMINARY EVALUATION  

 

S/No  MANDATORY REQUIREMENTS(MR)  

MR1  Valid Copy of certificate of incorporation/ Registration.  

MR2  Valid Current Tax Compliance Certificate-Statement of tax compliance from Bidding 

Company, and if Consortium, from each member of the consortium. 

MR3  Valid copy of NCA 4 and above registration certificate  

MR4  Dully filled and signed tender questionnaire   

MR5  Dully filled and signed Confidential business questionnaire  

MR6  Anticorruption Pledge duly signed stamped  

MR7  Submission of original and (1) copies of tender document. 

MR8  Submission of original & copies of tender document properly TAPE BOUND and paginated 

in the correct sequence and all pages must be initialed/signed/stamped. NB: Spiral Binding 

and use of Spring or Box Files will not be allowed and will result in automatic 

disqualification.  

MR9  Certificate of site visit attendance. Mandatory Site visit on …………………………… at 

10:00 am, attendance certificate will be signed by all representatives. All prospective  

Tenderers shall assemble at the GRADUATION SQUARE by 9:00 a.m.  Tenders who 

fail to attend the mandatory pre-tender Meeting shall also be considered non-responsive. 

MR10  Valid Copy of Single Business permit-2019 

 

MR11  The Tender Security (Bid Bond) of 2% in form of Bank Guarantee from a reputable bank or 

insurance company approved by Public Procurement Regulatory Authority (PPRA). 

MR12  Submission of valid CR12 form showing the list directors /shareholding (issued within the 

last 1 year) or National Identity Card for Sole Proprietor  

MR13  Current annual contractors practicing license from NCA  

MR14  Dully filled and signed form of tender. 

MR15  Provide proof of Power of attorney (of Tender Signatory)  

MR 16   Details of any current litigation or arbitration proceedings in which the bidder is involved 
as one of the parties 

MR 17 Letter of authority to seek references from the Tenderer’s bankers. 

MR 18 Submit a copy of Audited accounts for the last three (3) years(2016,2017 and 2018) 

MR 19 Non debarment form duly signed and filled. 
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Tender Bid Document submitted without ANY of the above-mentioned Mandatory documents 

shall be rejected by Kenya Utalii College Evaluation Committee and will therefore not proceed to 

the technical and financial Evaluation.  

 

N.B 

The employer may seek further clarification/confirmation if necessary, to confirm 

authenticity/compliance of any condition of the tender.  

 

 

1.2  TECHNICAL EVALUATION  

 

Award of points for the Technical Evaluation will be as follows: -  

 

 Parameter       Maximum Points  

 

(1) Key personnel -------------------------------------------------------------------- 15  

 

(2) Contracts completed in the last five (5) years -------------------------------  15  

 

(3) Schedules of on-going projects ----------------------------------------------  10  

 

(4) Schedules of contractor’s equipment ----------------------------------------  15  

 

(5) Sanctity of the tender document as in accordance with clause 5 of  

Instruction to tenderer ---------------------------------------------------------------10  

 

(6) Audited Financial Report for the for the last 3 years ----------------------  15  

 

(7) Evidence of Financial Resources ---------------------------------------------- 15  

 

(8) Litigation History ---------------------------------------------------------------  5  

             

 Total           100 
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The detailed scoring plan shall be as shown in Table 1 overleaf: - 

 

Table 1: Scores for the Technical Evaluation  

Item  Description  Points Scored  Max. Points  

1  Key Personnel (Attach evidence)     

 

Director of the firm  

• Holder of degree or diploma in a relevant 

Engineering field ------------------ 5  

• Holder  of  certificate  in 

 relevant  

Engineering field      ------------- 3  

• Holder of trade test certificate in relevant 

Engineering field ------------------ 2  

• No relevant certificate ----------- 0  

  

 

 

 

 

 

 

 

5  

 

At least 1 No. degree/diploma of the key personnel in 

relevant Engineering field  

• With over 10 years’ relevant experience---- 

------- 5  

• With over 5 years’ relevant experience ----- 

------- 3  

• With under 5 years’ relevant experience ---- 

------ 2  

  

 

 

 

 

 

 

 5  

 

 

At least 2No. certificate holder of key personnel in 

relevant Engineering field  

• With over 10 years’ relevant experience ----------- 

5marks  

• With over 5 years’ relevant experience ------------ 

3marks  

• With under 5 years’ relevant experience ----------- 

2marks  

 

  

 

 

 

 

 

 

 

 5  

 

   

 

15   

 

2  

 

Contract completed in the last five (5) years; a max of 5 

No. projects (Attach evidence)  

• Project of similar nature, complexity and magnitude.       

------------ 3marks each  

• Project of similar nature but of lower value than the 

one in consideration ---------------- 

--- 2 marks each  

• Project of similar magnitude ----------- 1 mark each  

• No completed project of similar nature ---- 0 marks  

  

 

 

 

 

 

 

 

 

 

 

   15  
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3  On-going projects (A max of 2 No. projects)  

(Attach evidence)  

• Project of similar nature, complexity and magnitude 

----------- 5 marks each  

• Project of similar nature but of lower value than the 

one in consideration ---------------- 

--- 2 marks each  

• No ongoing project of similar nature -----  

0 marks  

   

    10  

4  Schedules of contractor’s equipment (Attach evidence 

of proof of ownership or lease agreement)  

For each specific equipment required in the construction 

work being tendered for. (Maximum  

No. of equipment to be considered – 5 No.) ------- 

-------------- 3marks each  

   

   15    

5.  Sanctity of the tender document o    

Having the document intact  

(not tempered with in any way) -----------10  

 

• Having mutilated or modified the tender document-----

-----------0  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

10  
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Table 1: Scores for the Technical Evaluation (Cont’d)  

6  Financial report  

 

Audited financial report (last three [3] years)- 

2015-2017  

• Turn over greater or equal to 5 times the cost 

of the project -------------------------------------- 

15  

• Turn over greater or equal to 3 times the cost 

of the project -------------------------------------- 

6  

• Turn over greater or equal to the cost of the  

project ----------------------------------------------- 

4  

• Turn over below the cost of the project ------ 2  

  

   15  

7  Evidence of financial resources (cash in hand, lines 

of credit, over draft facility etc.)  

• Has financial resources equal or above the cost 

of the project ----------- 15marks  

• Has financial resources below the cost of the 

project, but over 50% of the cost of the  

project -------------------------------- 10marks  

• Has financial resources below 50% of the cost 

of the project or has not given evidence for the 

financial resources ------------ 0marks  

  

   15   

8 Litigation History  

• Has no construction-related litigation or  

arbitration case in the last five years ------------

------ 5  

• Has not more than three construction-related 

litigation or arbitration cases in the last five 

years ------------------------------------------------

---- 2  

• Has more than three construction-related 

litigation or arbitration cases in the last five 

years --- 0  

 

  

   5  

 TOTAL   100  

 

Any bidder who scores 70 points and above in this Technical Evaluation shall be 

considered for further evaluation  
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1.3.  FINANCIAL EVALUATION   

STAGE 3 - FINANCIAL EVALUATION 

 

Upon completion of the technical evaluation a detailed financial evaluation shall follow.   

 

The evaluation shall be in three stages 

a) Determination of Arithmetic errors  

b) Comparison of Rates; and  

c) Consistency of the Rates.  

 

A)Determination of Arithmetic Errors  

Arithmetic Errors will be corrected by the Procuring Entity as follows:   

 

i) In the event of a discrepancy between the tender amount as stated in the form 

of Tender and the corrected tender figure in the Main summary of the Bills 

of Quantities, the amount as stated in the Form of Tender shall prevail.   

Pursuant to Section 82 of the Public Procurement and Asset Disposal Act 

2015, the tender sum as submitted and read out during the tender opening 

shall be absolute and final and shall not be the subject of correction, 

adjustment or amendment in any way by any person or entity;  

 

ii) Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of the 

corrected contract works (i.e. corrected tender sum less P.C; and Provisional 

Sums);  

 

iii) The Error correction factor shall be applied to all contract works (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations.  

 

B)Comparison of rates  

Items that are underpriced or overpriced may indicate potential for non-delivery and 

front loading respectively. The committee shall promptly write to the tenderer asking 

for detailed breakdown of costs for any of the quoted items, relationship between those 

prices, proposed construction/installation methods and schedules.   

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such 

recommendations may include but not limited to:  

 

a) Recommend no adverse action to the tenderer after a convincing response;  

b) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the 

employer against potential financial losses;  
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c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer, would adversely 

be affected or the rights of the employer or the tenderers obligations would 

be limited in a substantial way.  

 

C)Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and note 

all inconsistencies of the rates for similar items.  

 

STAGE 4 – DUE DELIGENEC & RECOMMENDATION FOR AWARD 

 

 

Particulars of post – qualification if applicable. The ClientKenya Utalii College 

may inspect the premises and under due diligence to seek further 

clarification/confirmation if necessary, to confirm authenticity /compliance of 

any condition of the tender /qualifications of the tenderer in line with Section 83 

of the Public Procurement and Asset Disposal Act ,2015  

 

 

Award Criteria:   

The firm achieving the lowest evaluated price will be awarded the contract in line with 

Section 86 of the Public Procurement and Disposal Act,2015  

 

 

Particulars of performance security if applicable. 10% of contract sum  
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CONDITIONS OF CONTRACT 

 

1. Definitions  

 

1.1In this Contract, except where context otherwise requires, the following terms 

shall be interpreted as indicated;  

 

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender.  

 

“Compensation Events” are those defined in Clause 24 hereunder.  

 

“The Completion Date” means the date of completion of the Works as 

certified by the Project Manager, in accordance with Clause 31.  

 

“The Contract” means the agreement entered into between the Employer 

and the Contractor as recorded in the Agreement Form and signed by the 

parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the 

Works,  

 

“The Contractor” refers to the person or corporate body whose tender to 

carry out the Works has been accepted by the Employer.  

 

“The Contractor’s Tender “is the completed tendering document 

submitted by the Contractor to the Employer.  

 

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract.  

 

“Days” are calendar days; “Months” are calendar months.  

 

“A Defect” is any part of the Works not completed in accordance with the 

Contract.  

 

“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor.  

 

“The Defects Liability Period” is the period named in the Contract Data 

and calculated from the Completion Date.  

 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract.  

 

“Day works” are Work inputs subject to payment on a time basis for labor 

and the associated materials and plant.  
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“Employer”, orthe “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government administration, 

Universities, Public Institutions and Corporations, etc) is the party who 

employs the Contractor to carry out the Works.  

 

“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works.  

 

“The Intended Completion Date” is the date on which it is intended that 

the Contractor shall complete the Works.  The Intended Completion Date 

may be revised only by the Project Manager by issuing an extension of time 

or an acceleration order.  

 

“Materials” are all supplies, including consumables, used by the Contractor 

for incorporation in the Works.  

 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function.  

 

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Project Manager) who 

is responsible for supervising the execution of the Works and administering 

the Contract and shall be an “Architect” or a “Quantity Surveyor” registered 

under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530.  

 

“Site” is the area defined as such in the Appendix to Condition of Contract.  

 

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface 

and subsurface conditions at the Site.  

 

“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the Project 

Manager.  

 

“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 

possession date(s).  

 

“A Subcontractor” is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the Work in the Contract, which includes 

Work on the Site.  

 

“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or installation 

of the Works.  

 

“A Variation” is an instruction given by the Project Manager which varies the 

Works.  
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“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract.  

 

2. Interpretation  

 

2.1In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have 

their normal meaning in English Language unless specifically defined.  The Project 

Manager will provide instructions clarifying queries about these Conditions of Contract.  

 

2.2If sectional completion is specified in the Appendix to Conditions of Contract, reference 

in the Conditions of Contract to the Works, the Completion Date and the Intended 

Completion Date apply to any section of the Works (other than references to the Intended 

Completion Date for the whole of the Works).  

 

2.3The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority;  

 

(1) Agreement,  

 

(2) Letter of Acceptance,  

 

(3) Contractor’s Tender,  

 

(4) Appendix to Conditions of Contract,  

 

(5) Conditions of Contract,  

 

(6) Specifications,  

 

(7) Drawings,  

 

(8) Bill of Quantities,  

 

(9) Any other documents listed in the Appendix to Conditions of  

Contract as forming part of the Contract.  

 

Immediately after the execution of the Contract, the Project Manager shall furnish both the 

Employer and the Contractor with two copies each of all the Contract documents. Further, 

as and when necessary the Project Manager shall furnish the Contractor [always with a copy                                         

to the Employer] with three [3] copies of such further drawings or details or descriptive 

schedules as are reasonably necessary either to explain or amplify the Contract drawings or 

to enable the Contractor to carry out and complete the Works in accordance with these 

Conditions. 
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3.      Language and Law  

3.1Language of the Contract and the law governing the Contract shall be English language 

and the Laws of Kenya respectively unless otherwise stated.  

 

4Project Manager’s Decisions  

4.1Except where otherwise specifically stated, the Project Manager will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

 

5Delegation  

5.1The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor.  

 

6Communications  

6.1 Communication between parties shall be effective only when in writing.  A notice shall 

be effective only when it is delivered.  

 

7Subcontracting  

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Employer in writing.  Subcontracting shall 

not alter the Contractor’s obligations.  

 

8Other Contractors  

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also with 

the Employer, as per the directions of the Project Manager.  The Contractor shall also 

provide facilities and services for them.  The Employer may modify the said List of Other 

Contractors etc., and shall notify the Contractor of any such modification.  

 

9Personnel  

 

9.1The Contractor shall employ the key personnel named in the Qualification Information, 

to carry out the functions stated in the said Information or other personnel approved by the 

Project Manager. The Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are substantially equal to or better 

than those of the personnel listed in the Qualification Information.  If the Project Manager 

asks the Contractor to remove a person who is a member of the Contractor’s staff or work 

force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the Work in the Contract.  

 

10Works  

 

10.1The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and shall be 

carried out in accordance with the Program submitted by the Contractor, as updated with 

the approval of the Project Manager, and complete them by the Intended Completion Date.  
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11Safety and Temporary Works   

 

11.1The Contractor shall be responsible for the design of temporary works.  However before 

erecting the same, he shall submit his designs including specifications and drawings to the 

Project Manager and to any other relevant third parties for their approval.  No erection of 

temporary works shall be done until such approvals are obtained.  

 

11.2The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval by the 

Project Manager before they can be used.  

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site.  

 

12.  Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer.  The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for dealing 

with them.  

 

13.Work Program  

 

13.1Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works.  An update of the 

program shall be a program showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining Work, including any changes 

to the sequence of the activities.  

 

The Contractor shall submit to the Project Manager for approval an updated program at 

intervals no longer than the period stated in the Appendix to Conditions of Contract.  If the 

Contractor does not submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the overdue 

program has been submitted.  The Project Manager’s approval of the program shall not alter 

the Contractor’s obligations.  The Contractor may revise the program and submit it to the 

Project Manager again at any time.  A revised program shall show the effect of Variations 

and Compensation Events.  

 

14.Possession of Site  

 

14.1The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions of 

Contract, the Employer will be deemed to have delayed the start of the relevant activities, 

and this will be a Compensation Event.  
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15.Access to Site  

 

15.1The Contractor shall allow the Project Manager and any other person authorized by the 

Project Manager, access to the Site and to any place where work in connection with the 

Contract is being carried out or is intended to be carried out.  

 

16.Instructions  

 

16.1The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract.  

 

17.Extension or Acceleration of Completion Date  

 

17.1The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to accelerate 

the remaining Work, which would cause the Contractor to incur additional cost.  The Project 

Manager shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Project Manager in writing for a decision upon 

the effect of a Compensation Event or variation and submitting full supporting information.  

If the Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be considered in assessing 

the new (extended) Completion Date.  

 

17.2No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 

18.Management Meetings  

 

18.1A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor.  Its business shall be to review the plans for the remaining 

Work and to deal with matters raised in accordance with the early warning procedure.  The 

Project Manager shall record the minutes of management meetings and provide copies of 

the same to those attending the meeting and the Employer.  The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting.  

 

19.Early Warning  

 

19.1The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the Work, 

increase the Contract Price or delay the execution of the Works.  The Project Manager may 

require the Contractor to provide an estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date.  The estimate shall be provided 

by the Contractor as soon as reasonably possible.  

 

19.2The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or reduced by 

anyone involved in the Work and in carrying out any resulting instructions of the Project 

Manager.  
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20.Defects  

 

20.1The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found.  Such inspection shall not affect the Contractor’s responsibilities.  

The Project Manager may instruct the Contractor to search for a defect and to uncover and 

test any Work that the Project Manager considers may have a defect.  Should the defect be 

found, the cost of uncovering and making good shall be borne by the Contractor, However, 

if there is no defect found, the cost of uncovering and making good shall be treated as a 

variation and added to the Contract Price.  

 

20.2The Project Manager shall give notice to the Contractor of any defects before the end 

of the Defects Liability Period, which begins at Completion, and is defined in the Appendix 

to Conditions of Contract.  The Defects Liability Period shall be extended for as long as 

defects remain to be corrected.  

 20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  If the Contractor has 

not corrected a defect within the time specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the defect corrected by other parties and such cost 

shall be treated as a variation and be deducted from the Contract Price.  

 

21.Bills of Quantities  

 

21.1The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor.  The Contractor will be paid for 

the quantity of the Work done at the rate in the Bills of Quantities for each item.  

 

21.2If the final quantity of the Work done differs from the quantity in the Bills of Quantities 

for the particular item by more than 25 percent and provided the change exceeds 1 percent 

of the Initial Contract price, the Project Manager shall adjust the rate to allow for the change.  

 

21.3If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities.  

 

22.Variations  

 

22.1 All variations shall be included in updated programs produced by the Contractor.  

 

22.2The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so.  The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any longer period as may 

be stated by the Project Manager and before the Variation is ordered.   

 

22.3If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not above 

the limit stated in Clause 21.2 or the timing of its execution does not cause the cost per unit 

of quantity to change, the rate in the Bills of Quantities shall be used to calculate the value 

of the variation.  If the cost per unit of quantity changes, or if the nature or timing of the 

work in the variation does not correspond with items in the Bills of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the relevant items of Work.    
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22.4If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs.  

 

22.5If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall be 

given and the variation shall be treated as a Compensation Event.  

 

22.6The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning.  

 

22.7When the Program is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast.  

 

23.Payment Certificates, Currency of Payments and Advance Payments  

 

23.1The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts which the 

Contractor considers himself to be entitled to. The Project Manager shall check the monthly 

application and certify the amount to be paid to the Contractor within 14 days.  The value 

of Work executed and payable shall be determined by the Project Manager.  

 

23.2The value of Work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed, materials delivered on Site, variations and compensation 

events.   Such materials shall become the property of the Employer once the Employer has 

paid the Contractor for their value.  Thereafter, they shall not be removed from Site without 

the Project Manager’s instructions except for use upon the Works.  

 

23.3Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of issue 

of each certificate.  If the Employer makes a late payment, the Contractor shall be paid 

simple interest on the late payment in the next payment.  Interest shall be calculated on the 

basis of number of days delayed at a rate three percentage points above the Central Bank of 

Kenya’s average rate for base lending prevailing as of the first day the payment becomes 

overdue.  

 

23.4If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 

clause.  Interest shall be calculated from the date upon which the increased amount would 

have been certified in the absence of dispute.  

 

23.5Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract.  

 

23.6The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in the 

tender, or agreed prior to the execution of the Contract Agreement and indicated therein.  

The rate of exchange for the calculation of the amount of foreign currency payment shall 

be the rate of exchange indicated in the Appendix to Conditions of Contract.  If the 

Contractor indicated foreign currencies for payment other than the currencies of the 

countries of origin of related goods and services, the Employer reserves the right to pay the 
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equivalent at the time of payment in the currencies of the countries of such goods and 

services.  The Employer and the Project Manager shall be notified promptly by the 

Contractor of an changes in the expected foreign currency requirements of the Contractor 

during the execution of the Works as indicated in the Schedule of Foreign Currency 

Requirements and the foreign and local currency portions of the balance of the Contract 

Price shall then be amended by agreement between Employer and the Contractor in order 

to reflect appropriately such changes.  

 

23.7  In the event that an advance payment is granted, the following shall apply: - 

 

a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 10% 

(ten percent) of the original amount of the Contract.  The advance shall not 

be subject to retention money.  

 

b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or   a directly liable guarantee 

satisfactory to the Employer in the amount of the advance payment.  The 

guarantee shall be in the same currency as the advance.  

 

c) Reimbursement of the lump sum advance shall be made by deductions 

from the Interim payments and where applicable from the balance owing 

to the Contractor.  Reimbursement shall begin when the amount of the 

sums due under the Contract reaches 20% of the original amount of the 

Contract.  It shall have been completed by the time 80% of this amount is 

reached.  

 

The amount to be repaid by way of successive deductions shall be calculated by means of 

the formula:  

 

 R  =  A(x1 – x11) 

       80 – 20   

Where: 

 

   R  =  

 

the amount to be reimbursed  

   A  =  

 

the amount of the advance which has been granted  

X1      =  

 

the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.   

This figure will exceed 20% but not exceed 80%.  

X11     =  the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.   

This figure will be below 80%but not less than 20%.  

 

d)with each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly.  
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24.Compensation Events  

 

 24.1 The following issues shall constitute Compensation Events:  

 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract.  

 

(b) The Employer modifies the List of Other Contractors, etc., in a way 

that affects the Work of the Contractor under the Contract.  

 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on 

time.  

 

(d) The Project Manager instructs the Contractor to uncover or to carry 

out additional tests upon the Work, which is then found to have no 

defects.  

 

(e) The Project Manager unreasonably does not approve a subcontract 

to be let.  

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including the 

Site investigation reports), from information available publicly and 

from a visual inspection of the Site.  

 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 

required for safety or other reasons.  

 

(h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the Contract, 

and they cause delay or extra cost to the Contractor.  

 

(i) The effects on the Contractor of any of the Employer’s risks.  

 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion.  

 

(k) Other compensation events described in the Contract or determined 

by the Project Manager shall apply.  

 

24.2 If a compensation event would cause additional cost or would prevent the 

Work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended.  The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended.  
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24.3 As soon as information demonstrating the effect of each compensation event 

upon the Contractor’s forecast cost has been provided by the Contractor, it 

shall be assessed by the Project Manager, and the Contract Price shall be 

adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the Project  

Manager’s own forecast.  The Project Manager will assume that the 

Contractor will react competently and promptly to the event.  

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having 

given early warning or not having co-operated with the Project Manager.  

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the Appendix to Conditions of Contract.  

 

24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise to the 

claim has first arisen.  The claim shall be submitted within thirty days 

thereafter.  

 

Provided always that should the event giving rise to the claim of continuing 

effect, the Contractor shall submit an interim claim within the said thirty 

days and a final claim within thirty days of the end of the event giving rise 

to the claim.  

 

25.Price Adjustment  

 

25.1The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of tenders 

for the Contract and the date of Completion.  The adjustment shall be the 

change in the amount of tax payable by the Contractor.  

 

25.2The Contract Price shall be deemed to be based on exchange rates current at the 

date of tender submission in calculating the cost to the Contractor of 

materials to be specifically imported (by express provisions in the Contract 

Bills of Quantities or Specifications) for permanent incorporation in the 

Works.  Unless otherwise stated in the Contract, if at any time during the 

period of the Contract exchange rates shall be varied and this shall affect the 

cost to the Contractor of such materials, then the Project Manager shall 

assess the net difference in the cost of such materials.  Any amount from time  

to time so assessed shall be added to or deducted from the Contract Price, as 

the case may be.  

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed 

to have been calculated in the manner set out below and in sub-clauses 25.4 

and  

25.5 and shall be subject to adjustment in the events specified thereunder;  

 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other emoluments 

and expenses as determined by the Joint Building Council of Kenya 
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(J.B.C.) and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule 

used by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract.  

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the 

Contract Price shall be increased or decreased by the amount 

assessed by the Project Manager based upon the difference, 

expressed as a percentage, between the rate set out  in the schedule 

of basic rates issued 30 days before the date for submission of tenders 

and the rate published by the J.B.C. and applied to the quantum of 

labor incorporated within the amount of Work remaining to be 

executed at the date of publication of such increase or decrease.  

 

(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the date 

of Completion except during such other period as may be granted as 

an extension of time under clause 17.0 of these Conditions.  

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the basic prices of materials to be permanently incorporated 

in the Works as determined by the J.B.C. and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders. A copy of the 

schedule used by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract.  

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by the 

amount to be assessed by the Project Manager based upon the difference 

between the price set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of the relevant materials which have not been taken 

into account in arriving at the amount of any interim certificate under clause 

23 of these Conditions issued before the date of publication of such increase 

or decrease.  

 

25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such other 

period as may be granted as an extension of time under clause 17.0 of these 

Conditions.  

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

any materials included in the schedule of basic rates.  

 

26.Retention  

 

26.1The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole of the 

Works, half the total amount retained shall be repaid to the Contractor and 

the remaining half when the Defects Liability Period has passed and the 
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Project Manager has certified that all defects notified to the Contractor 

before the end of this period have been corrected. 

 

27.Liquidated Damages  

 

27.1The Contractor shall pay liquidated damages to the Employer at the rate stated 

in the Appendix to Conditions of Contract for each day that the actual 

Completion Date is later than the Intended Completion Date.  The Employer 

may deduct liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not alter the Contractor’s liabilities.  

 

27.2If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate.  The 

Contractor shall be paid interest on the overpayment, calculated from the 

date of payment to the date of repayment, at the rate specified in Clause 23.30  

 

28.Securities  

 

28.1The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and by a 

reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The 

Performance Security shall be valid until a date 30 days beyond the date of issue of the 

Certificate of Completion  

 

29.Day works 

 

29.1If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written instructions 

in advance for additional work to be paid for in that way.  

 

29.2All work to be paid for as Day works shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each completed form shall be verified and signed by the 

Project Manager within two days of the Work being done.  

 

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 

forms.  

 

30.Liability and Insurance  

 

30.1From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks:  

 

(a) The risk of personal injury, death or loss of or damage to property (excluding 

the Works, Plant, Materials and Equipment), which are due to;  

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or  

(ii) negligence, breach of statutory duty or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor.  
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(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in Employer’s design, or due to war 

or radioactive contamination directly affecting the place where the Works are 

being executed.   

 

30.2From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to;  

 

(a) a defect which existed on or before the Completion Date.  

 

(b) an event occurring before the Completion Date, which was not itself 

the Employer’s risk  

 

(c) the activities of the Contractor on the Site after the Completion Date.  

 

30.3From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are 

not Employer’s risk are Contractor’s risks.  

 

The Contractor shall provide, in the joint names of the Employer and the  

Contractor, insurance cover from the Start Date to the end of the Defects  

Liability Period, in the amounts stated in the Appendix to Conditions of  

Contract for the following events;  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and  

(d) personal injury or death.  

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to 

the Project Manager for the Project Manager’s approval before the Start 

Date.  All such insurance shall provide for compensation required to rectify 

the loss or damage incurred.  

 

30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor should 

have provided and recover the premiums from payments otherwise due to 

the Contractor or, if no payment is due, the payment of the premiums shall 

be a debt due.  

30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 

conditions of insurance policies.  

 

31.Completion and taking over  

 

31.1Upon deciding that the Works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works.  The Employer 
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shall take over the Site and the Works within seven [7] days of the Project Manager’s 

issuing a Certificate of Completion.  

 

32.Final Account  

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the Contract 

before the end of the Defects Liability Period.  The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 30 

days of receiving the Contractor’s account if it is correct and complete.  If it is not, the 

Project Manager shall issue within 30 days a schedule that states the scope of the corrections 

or additions that are necessary.  If the final account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable to the Contractor and 

issue a Payment Certificate.  The Employer shall pay the Contractor the amount due in the 

Final Certificate within 60 days.  

 

33.Termination  

 

33.1The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  These fundamental breaches of Contract shall include, 

but shall not be limited to, the following;  

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Project Manager;  

 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days;  

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation;  

 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate) of issue.  

 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

 

(f) the Contractor does not maintain a security, which is required.  

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not.  

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible.  The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 
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record of the Works executed and materials, goods, equipment and temporary buildings 

on Site.  

 

34.Payment Upon Termination  

 

34.1If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done and 

materials ordered and delivered to Site up to the date of the issue of the certificate.  

Additional liquidated damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable by the 

Contractor.  

 

34.2If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of removal 

of equipment, repatriation of the Contractor’s personnel employed solely on the   

Works, and the Contractor’s costs of protecting and securing the Works.  

 

34.3The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the Site, 

plant, equipment and temporary works.   

 

34.4The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as the 

Project Manager may in writing specify, any temporary buildings, plant, machinery, 

appliances, goods or materials belonging to or hired by him, and in default the Employer 

may (without being responsible for any loss or damage) remove and sell any such property 

of the Contractor, holding the proceeds less all costs incurred to the credit of the Contractor.  

Until after completion of the Works under this clause the Employer shall not be bound by 

any other provision of this Contract to make any payment to the Contractor, but upon such 

completion as aforesaid and the verification within a reasonable time of the accounts 

therefore the Project Manager shall certify the amount of expenses properly incurred by the 

Employer and, if such amount added to the money paid to the Contractor before such 

determination exceeds the total amount which would have been payable on due completion 

in accordance with this Contract the difference shall be a debt payable to the Employer by 

the Contractor; and if the said amount added to the said money be less than the said total 

amount, the difference shall be a debt payable by the Employer to the Contractor.  

35.Release from Performance  

 

35.1If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor, the Project Manager shall certify that 

the Contract has been frustrated.  The Contractor shall make the Site safe and stop Work as 

quickly as possible after receiving this certificate and shall be paid for all Work carried out 

before receiving it.  
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36.Corrupt gifts and payments of commission  

 

The Contractor shall not;  

 

(a) Offer or give or agree to give to any person in the service of the Employer 

any gift or consideration of any kind as an inducement or reward for doing 

or forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of this or any other Contract for the Employer or 

for showing or forbearing to show favour or disfavour to any person in 

relation to this or any other contract for the Employer.  

 

(b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his behalf 

or to his knowledge, unless before the Contract is made particulars of any 

such commission and of the terms and conditions of any agreement for the 

payment thereof have been disclosed in writing to the Employer.  

 

(c) Any breach of this Condition by the Contractor or by anyone employed by 

him or acting on his behalf (whether with or without the knowledge of the 

Contractor) shall be an offence under the provisions of the Public 

Procurement Regulations issued under The Exchequer and Audit Act Cap 

412 of the Laws of Kenya.  

37.Settlement of Disputes  

 

37.1In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the completion 

or termination of the Works, such dispute shall be notified in writing by either party to the 

other with a request to submit it to arbitration and to concur in the appointment of an 

Arbitrator within thirty days of the notice.  The dispute shall be referred to the arbitration 

and final decision of a person to be agreed between the parties.  Failing agreement to concur 

in the appointment of an Arbitrator, the Arbitrator shall be appointed by the Chairman or 

Vice Chairman of any of the following professional institutions;  

 

(i) Architectural Association of Kenya  

 

(ii) Institute of Quantity Surveyors of Kenya  

 

(iii) Association of Consulting Engineers of Kenya  

 

(iv) Chartered Institute of Arbitrators (Kenya Branch)  

 

(v) Institution of Engineers of Kenya  

 

On the request of the applying party.  The institution written to first by the aggrieved party 

shall take precedence over all other institutions.  

 

37.2 The arbitration may be on the construction of this Contract or on any matter 

or thing of whatsoever nature arising thereunder or in connection therewith, 

including any matter or thing left by this Contract to the discretion of the 

Project Manager, or the withholding by the Project Manager of any 

certificate to which the Contractor may claim to be entitled to or the 
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measurement and valuation referred to in clause 23.0 of these conditions, or 

the rights and liabilities of the parties subsequent to the termination of 

Contract.  

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute 

or difference where notice of a dispute or difference has not been given by 

the applying party within ninety days of the occurrence or discovery of the 

matter or issue giving rise to the dispute.  

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such 

a dispute or difference shall not commence unless an attempt has in the first 

instance been made by the parties to settle such dispute or difference 

amicably with or without the assistance of third parties.  Proof of such 

attempt shall be required.  

 

37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either party:  

 

37.5.1.1The appointment of a replacement Project Manager upon the said 

person ceasing to act.  

 

37.5.1.2Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions.         

 

37.5.1.3Whether or not a certificate has been improperly withheldor is not 

in accordance with these Conditions.  

 

37.5.1.4Any dispute or difference arising in respect of war risks or war 

damage.  

 

37.6 All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Employer and the Contractor agree otherwise in writing.  

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 

may in his opinion be desirable in order to determine the rights of the parties 

and assess and award any sums which ought to have been the subject of or 

included in any certificate.  

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, 

decision requirement or notice had been given.  

 

37.9 The award of such Arbitrator shall be final and binding upon the parties  
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38.0 Alternative Dispute Resolution  

 

38.1In pursuant to clause 37 of these Conditions of Contract, it shall be a condition 

that no dispute shall be referred to arbitration unless and until the matter has 

been dealt with through Alternative Dispute Resolution (ADR) mechanism.  

38.2The person or persons to conduct the Alternative Resolution shall be agreed 

upon between the parties.  

38.3The Alternative Dispute Resolution shall involve Reconciliation, Mediation or 

Adjudication.  
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT  

 

THE EMPLOYER IS  

 

Name:  KENYA UTALII COLLEGE 

 

Address:  P.O. BOX  31052-00600, NAIROBI 

 

Name of Authorized Representative:   THE PRINCIPAL AND CHIEF EXECUTIVE 

OFFICER 

 

Facsimile:   

 

THE PROJECT MANAGER IS  

 

Name:  CHIEF ARCHITECT, STATE DEPARTMENT OF PUBLIC WORKS  

 

Address:  P.O. Box 30743, NAIROBI. 

 

Telephone:  2723101  

 

Facsimile:  2716738  

 

The name (and identification number) of the Contract PROPOSED CONSTRUCTION 

OF INDIVIDUAL TRAINING KITCHEN AT KENYA UTALII COLLEGE.- 

KUC/58/2019-2020. 

 

 

The Works consist of: ERECTION AND COMPLETION OF INDIVIDUAL 

TRAINING COLLEGE; ALL AS PER THE DRAWINGS AND BILLS OF 

QUANTITIES  

 

The Start Date shall be AGREEDWITH THE PROJECT MANAGER  

 

The Intended Completion Date for the whole of the Works shall be THIRTY SIX (36 ) 

WEEKS AFTER START DATE 

 

The following documents also form part of the Contract:  

AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT  

 

The Contractor shall submit a program for the Works within 14 days of delivery of the 

Letter of Acceptance.   

 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER  

 

The Site is located KENYA UTALII COLLEGE -NAIROBI CAMPUS (MAIN 

CAMPUS) , APPROXIMATE8 KM FROM NAIROBI CBD,OFF THIKA ROAD. 

 

The Defects Liability period is 180 days.  
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Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of;  

1.None__________________________________________  

 

The minimum insurance covers shall be;  

 

1. The minimum cover for insurance of the Works and of Plant and Materials in respect 

of the Contractor’s faulty design is Contractors all risk policy  

 

2. The minimum cover for loss or damage to Equipment is NIL 

 

3. The minimum for insurance of other property is KShs 5,000,000.00 

 

4. The minimum cover for personal injury or death insurance  

 

• For the Contractor’s employees is AS PER LAWS APPLICABLE 

 

• And for other people is AS PER LAWS APPLICABLE  

 

The following events shall also be Compensation Events:  

 

1.NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 

CONTRACT  

2. _____________________________________________________________________  

 

3. _____________________________________________________________________  

 

4. _____________________________________________________________________  

 

The period between Program updates is 14 days.  

The amount to be withheld for late submission of an updated Program is WHOLE 

CERTIFICATE 

 

The proportion of payments retained is 10percent. 

 

The limit of payments retained is 5 percent. 

 

The Price Adjustment Clause shall Not apply  

 

The liquidated damages for the whole of the Works is Kshs.  30,000.00 per week or part 

thereof  

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price  TEN percent (10%)  

 

The Completion Period for the Works is 36 WEEKS 

The schedule of basic rates used in pricing by the Contractor is as attached  

[CONTRACTOR TO ATTACH]. 

 

Advance Payment shall NOT be granted  
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SECTION VI - DRAWINGS  

 

Note 1.    See separate booklet for a list of drawings, actual plans 

including Site plans   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



49 

 

 

 

 

 

 

SECTION VII – STANDARD FORMS  

  

(i) Form of Invitation for Tenders  

(ii) Form of Tender  

(iii) Letter of Acceptance  

(iv)  Form of Agreement  

(v)  Form of Tender Security  

(vi)  Performance Bank Guarantee   

(iv)  Bank Guarantee for Advance Payment  

(v) Qualification Information  

(vi)  Tender Questionnaire  

(xi)   Confidential Business Questionnaire  

(vii)  Statement of Foreign Currency Requirement  

(xi)  Details of Sub-Contractors  

(viii) 

 

Request for Review Form  
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FORM OF INVITATION FOR TENDERS  

 

_______________________[date]  

 

To:  _____________________________________ [name of Contractor]  

 _____________________________________[address]  

 _____________________________________  

 _____________________________________  

 

Dear Sirs:  

 

Reference: ______________________________________________[Contract Name]  

 

You have been prequalified to tender for the above project.  

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution 

and completion of the above Contract.  

 

A complete set of tender documents may be purchased by you from ____  

________________________________________________________________________ 

  [mailing address, cable/telex/facsimile numbers].  

 

Upon payment of a non-refundable fee of Kshs __________________________  

 

All tenders must be accompanied by ________________number of copies of the same 

and a security in the form and amount specified in the tendering documents, and must be 

delivered to   

________________________________________________________________________  

   [address and location]  

 

at or before _______________________(time and date).  Tenders will be opened 

immediately thereafter, in the presence of tenderers’ representatives who choose to attend.  

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.  

 

Yours faithfully,  

 

_____________________________________ Authorized Signature  

 

_____________________________________  Name and Title  
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FORM OF TENDER  

TO:  __________________________[Name of Employer) ____________[Date]        

__________________________[Name of Contract]  

 

Dear Sir,  

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned offer 

to construct, install and complete such Works and remedy any defects therein for 

the sum of Kshs._____________________________[Amount in figures]Kenya  

Shillings_____________________________________________________________ 

______________________________[Amount in words]  

 

2. We undertake, if our tender is accepted, to commence the Works as   soon as is 

reasonably possible after the receipt of the Project Manager’s notice to commence, 

and to complete the whole of the Works comprised in the Contract within the time 

stated in the Appendix to Conditions of Contract.  

 

3. We agree to abide by this tender until ___________________[Insert date], and it 

shall remain binding upon us and may be accepted at any time before that date.  

 

4. Unless and until a formal Agreement is prepared and executed this  tender together 

with your written acceptance thereof, shall constitute a binding Contract between 

us.  

 

5. We understand that you are not bound to accept the lowest or any tender you may 

receive.  

 

Dated this ____________________ day of _______20________________  

 

Signature __________________in the capacity of___________________  

 

duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name ofEmployer] 

of___________________________________________[Address of Employer]  

 

Witness; Name______________________________________   

 

        Address_____________________________________   

 

       Signature___________________________________  

 

       Date_______________________________________  
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LETTER OF ACCEPTANCE[letterhead paper of the Employer] 

 

 

            

       _______________________[date]  

 

To:  _______________________  

 [name of the Contractor]  

 

 _____________________ 

 [address of the Contractor]  

 

Dear Sir,  

 

This is to notify you that your Tender dated ___________________________ 

for the execution of 

________________________________________________  

[name of the Contract and identification number, as given in the Tender documents] for the  

Contract Price of Kshs.  __________________________ [amount in figures] [Kenya 

Shillings______________________________(amount in words) ] in accordance with the 

Instructions to Tenderers is hereby accepted.  

 

You are hereby instructed to proceed with the execution of the said Works in accordance 

with the Contract documents.  

 

Authorized Signature …………………………………………………………………  

 

Name and Title of Signatory …………………………………………………………  

 

Attachment: Agreement  
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FORM OF AGREEMENT  

 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between____________________of[or whose registered office is situated 

at]__________________________________ (hereinafter called “the Employer”) of the 

one part AND  

________________________________________________________of [or whose 

registered office is situated at] _________________________________________ 

(hereinafter called “the Contractor”) of the other part.  

 

WHEREAS THE Employer is desirous that the Contractor executes  

________________________________________________________________________  

(name and identification number of Contract)(hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has 

accepted the tender submitted by the Contractor for the execution and completion of such  

Works and the remedying of any defects therein for the Contract Price of  

Kshs___________________________[Amount in figures],Kenya  

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows:  

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to.  

 

2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e.  

 

(i) Letter of Acceptance  

 

(ii) Form of Tender   

 

(iii) Conditions of Contract Part I  

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract  

 

(v) Specifications  

 

(vi) Drawings  

 

(vii) Priced Bills of Quantities  

 

3. In consideration of the payments to be made by the Employer tothe Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the Works and remedy any defects therein in conformity in 

all respects with the provisions of the Contract.  
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4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the Contract.  

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 

day and year first before written.  

 

The common Seal of _________________________________________________  

 

Was hereunto affixed in the presence of ________________________________  

 

Signed Sealed, and Delivered by the said ______________________________  

 

Binding Signature of Employer ________________________________________  

 

Binding Signature of Contractor _______________________________________  

 

In the presence of (i) Name_______________________________________  

 

                                  Address_____________________________________  

 

                                  Signature___________________________________  

 

[ii] Name _______________________________________  

 

Address_____________________________________  

 

Signature____________________________________                                   
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FORM OF TENDER SECURITY  

 

WHEREAS ………………………………………. (hereinafter called “the Tenderer”) has 

submitted his tender dated ………………………… for the construction of  

………………………………………………………………………  

……………………  (name of Contract)  

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at ……………… (hereinafter called “the Bank”), are bound unto 

…………………………… (hereinafter called “the Employer”) in the sum of  

Kshs.……………………… for which payment well and truly to be made to the said  

Employer, the Bank binds itself, its successors and assigns by these presents sealed with the  

Common Seal of the said Bank this ……………. Day of ………20…………  

 

THE CONDITIONS of this obligation are:  

 

1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers   

Or  

2. If the tenderer, having been notified of the acceptance of his tender by the Employer 

during the period of tender validity:  

 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers;  

 

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him, owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions.  

 

This guarantee will remain in force up to and including thirty (30) days after the 

period of tender validity, and any demand in respect thereof should reach the Bank 

not later than the said date.  

 ___________________________   ______________________________  

  [date[    [signature of the Bank]  

 

 ___________________________   ______________________________  

  [witness]      [seal]  
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PERFORMANCE BANK GUARANTEE   

 

To:  _________________________(Name of Employer) ___________(Date)       

__________________________(Address of Employer)  

 

Dear Sir,  

 

WHEREAS ______________________(hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. _____________ dated _________ to execute  

_______________ (hereinafter called “the Works”);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of Kshs. ________________ (amount of Guarantee 

in figures) Kenya Shillings__________________________________________ (amount of 

Guarantee in words), and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of Kenya Shillings 

_________________________ (amount ofGuarantee in words) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified 

therein.  

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

 

We further agree that no change, addition or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under 

this Guarantee, and we hereby waive notice of any change, addition, or modification.  

 

This guarantee shall be valid until the date of issue of the Certificate of Completion.  

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________  

 

 

  Name of Bank ____________________________________________  

  

Address ________________________________________________  

  

Date ______________________________________________________  
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BANK GUARANTEE FOR ADVANCE PAYMENT  

 

To:  ________________________ [name of Employer] ___________(Date)  

 ________________________[address of Employer]  

 

Gentlemen,  

 

Ref: _______________________________________________[name of Contract]  

 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned 

Contract, We,_______________________________________[name and Address of 

Contractor] (hereinafter called “the Contractor”) shall deposit with 

_______________________________[name of Employer] a bank guarantee to guarantee 

his proper and faithful performance under the said Contract in an amount of 

Kshs._____________[amount of Guarantee in figurers] Kenya  

Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 

merely, the payment to ___________________________[name of Employer] on his first 

demand without whatsoever right of objection on our part and without his first claim to the  

Contractor, in the amount not exceeding Kshs________________________[amount of  

Guarantee  in  figures]  Kenya  Shillings  

_____________________________________________________________[amount of 

Guarantee in words], such amount to be reduced periodically by the amounts recovered by 

you from the proceeds of the Contract.  

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents 

which may be made between ________________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

 

No drawing may be made by you under this guarantee until we have received notice in 

writing from you that an advance payment of the amount listed above has been paid to the 

Contractor pursuant to the Contract.  

 

This guarantee shall remain valid and in full effect from the date of the   

advance payment under the Contract until   

______________________________________________(name of Employer) receives full 

payment of the same amount from the Contract.  

 

Yours faithfully,  

 

 

 

Signature and Seal __________________________________________________  

 

Name of the Bank or financial institution ______________________________  
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Address  ______________________________________________________________  

 

Date  _________________________________________________________________ 

Witness:  Name:  ____________________________________________________  

 

  Address:  __________________________________________________  

 

  Signature:  ________________________________________________  

 

  Date:  _____________________________________________________  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

QUALIFICATION   INFORMATION 

 

 1. Individual Tenderers or Individual Members of Joint Ventures  

 

 1.1 Constitution or legal status of tenderer (attach copy or Incorporation  

Certificate);  

 Place of registration:   ____________________________  

 

 Principal place of business  _____________________________  

 

Power of attorney of signatory of tender ____________________  

 

 1.2 Total annual volume of construction work performed in the last five years  

Year  Volume  

 

 Currency                  Value  

 

 

  

   
1.3  Work performed as Main Contractor on works of a similar nature and volume 

over the last five years.  Also list details of work under way or committed, 

including expected completion date.  

 Project name   Name of client Type of work Value of    

    and contact   performed and      Contract  

    person   year of  

       completion  

   _________     ___________     __________     ________  

        _________     ___________      __________    ________  

         ________      __________       __________     _______  

 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  

List all information requested below.    

 

 

Item of  

Equipment          

Description,  

 Make and age (years)  

Condition(new, 

good, poor) and 

number available  

Owned, leased (from 

whom?), or to be 

purchased (from 

whom?)  

____________ ______  

_________(etc.)  

________________ 

________________ 

____  

_______________ 

_______________ 

___  
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1.5 Qualifications and experience of key personnel proposed for administration 

and execution of the Contract.  Attach biographical data.    

 

Position  Name  Years of 

experience 

(general)  

Years of experience 

in proposed position  

Project Manager     

   
__________________  

___________________  

 

 
 

(etc.)  

 

 

 

 

 

 

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies.  

 

______________________________________________________________ 

__________________________________________________________  

 

1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach copies 

of supportive documents.  

____________________________________________________________  

____________________________________________________________  

   _____________________________________________  

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may 

provide reference if contacted by the Employer.  

 

  ______________________________________________________________ 

____  

            ____________________________________________________________  

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers.  

 

____________________________________________________________  

____________________________________________________________  

_____________________________________________  

 

 1.10 Proposed program (work method and schedule) for the whole of the Works.   

 

2Joint Ventures  

 

2.4The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture.  

60  
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2.5 The information required in 1.11 above shall be provided for the joint venture.  

 

2.6Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture  

 

2.7Attach the Agreement among all partners of the joint venture (and which is legally 

binding on all partners), which shows that:  

 

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms;  

 

b) one of the partners will be nominated as being in charge, authorized to 

incur liabilities and receive instructions for and on behalf of any and 

all partners of the joint venture; and  

 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge.  
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TENDER QUESTIONNAIRE 

 

  Please fill in block letters.  

 

1. Full names of tenderer  

 

………………………………………………………………………………………  

 

2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below)  

 

………………………………………………………………………………………  

 

3. Telephone number (s) of tenderer  

 

………………………………………………………………………………………  

 

4. Telex address of tenderer  

 

………………………………………………………………………………………  

 

5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period  

 

………………………………………………………………………………………  

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This 

is essential if the tenderer does not have his registered address in Kenya (name, 

address, telephone, telex)  

 

………………………………………………………………………………………  

 

………………………………………………………………………………………  

 

        _______________________  

        Signature of Tenderer  

 

Make copy and deliver to:_____________________(Name of Employer)  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) 

and 2 (d) whichever applies to your type of business.  

 

You are advised that it is a serious offence to give false information on this Form.  

 

Part 1 – General  

 

Business Name ………………………………………………………………………  

 

Location of business premises;      Country/Town……………………….  

 

Plot No……………………………………… Street/Road …………………………  

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date…………………  

 

 Maximum  value  of  business  which  you  can  handle  at  any  time:  K.  

pound……………………….. 

 

Name of your bankers………………………………………………………………  

 

Branch…………………………………………………………………………………  

 

Part 2 (a) – Sole Proprietor  

 

Your name in full…………………………………… Age…………………………  

 

Nationality………………………………… Country of Origin…………………  

 

*Citizenship details …………………………………………………………………  

 

Part 2 (b) – Partnership   

 

Give details of partners as follows:  

 

  Name in full      Nationality     Citizenship Details        Shares  

     1……………………………………………………………………………………  

     2……………………………………………………………………………………  

     3……………………………………………………………………………………  
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Part 2(c) – Registered Company:  

 

Private or public……………………………………………………………  

 

State the nominal and issued capital of the Company-  

 

Nominal Kshs…………………………………………………………………  

 

Issued Kshs……………………………………………………………………  

 

Give details of all directors as follows:  

 

 Name in full.     Nationality.  Citizenship Details*. Shares.  

 

 

1. ………………………………………………………………..……………………  

 

2.…………………………………………………………….…………...……………  

 

3.………………………………………………………………………………………  

 

4.………………………………………………………………………………………  

 

 

Part 2(d) – Interest in the Firm:  

 

Is there any person / persons in …………… ………(Name of Employer) who has 

interest in this firm? Yes/No………………………(Delete as necessary)  

 

I certify that the information given above is correct.  

 

 ………………………  ………………………  …………………  

 (Title)     (Signature)    (Date)  

 

 

 • Attach proof of citizenship  
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOTAPPLICABLE) 

 

(See Clause 23] of the Conditions of Contract)  

 

In the event of our Tender for the execution of____________________ 

__________________________(name of Contract) being accepted, we would 

require in accordance with Clause 21 of the Conditions of Contract, which is 

attached hereto, the following percentage:  

 

(Figures)………………………… (Words)…………………………………  

 

of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency.  

 

 

Currency in which foreign exchange element is required:  

 

………………………………………………………………………………………  

 

Date:  The ………… Day of …………….. 20…………….  

 

Enter 0% (zero percent) if no payment will be made in foreign currency.  

 

Maximum foreign currency requirement shall be _____________(percent) of the 

Contract Sum, less Fluctuations.  

 

 

 

 

 

        _____________________  

        (Signature of Tenderer)  
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 

give below details of the sub-contractors he intends to employ for each portion.  

 

Failure to comply with this requirement may invalidate the tender.    

 

(1) Portion of Works to be sublet:   ………………………………  

  

[i) Full name of Sub-contractor  

 and address of head office:  ………………………………  

 

 
     ………………………………  

(ii) Sub-contractor’s experience 

of similar works carried out in 

the last 3 years with  

 

 Contract value:    

 

………………………………  

      ………………………………  

       

      

 

………………………………  

(2) Portion of Works to sublet:   ………………………………  

 

[i) Full name of sub-contractor   

   and address of head office:  ………………………………  

 

        ………………………………  

 

        ………………………………  

 

[ii) Sub-contractor’s experience of similar works carried out in the 

last 3 years with  

 contract value:    ……………………………  

 

      ……………………………  

 

      

____________________             _______________________  

 [Signature of Tenderer)    Date  
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LETTER OF NOTIFICATION OF AWARD  

        

Address of Procuring Entity  

    _____________________  

    _____________________  

 To:    

 
 

         Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you.   

 

 
 

1. Please acknowledge receipt of this letter of notification signifying your acceptance.  

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.   

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter 

of this letter of notification of award.   

 

 (FULL PARTICULARS)   

 
  

  

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER  

 

 

 

 

 

 

 

 

 

 

  

  

  

 

RE: Tender No.   
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FORM RB 1  

REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……...  

 

BETWEEN  

……………………………………………. APPLICANT 

 

AND  

 

…………………………………RESPONDENT (Procuring Entity)  

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of  

 ……………dated  the…day  of  ………….20……….in  the  matter  of  Tender  

No………..…of …………..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:-  

1.   

2.  etc.   

By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

2. etc 

SIGNED ……………….(Applicant)  

Dated on…………….day of ……………/…20…  

 
FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….………  

 

SIGNED  

Board Secretary  
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE  

 

(Sections 62, 65 and 66 of the PPAD Act, 2015)  

 

I/We/Messrs.…………………………………………………………………………….  

 

Of Street, Building, P O Box……………………………………………………………  

 

…………………………………………………………………………………………..  

 

Contact/Phone/E mail………………………………………………………………….. 

 

Declare that Public Procurement is based on a free and fair competitive Tendering process 

which should not be open to abuse.  

 

I/We...………………………………………………………………………………….. 

 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward 

to any public officer, their relations or business associates, in connection with   

 

Tender/Tender No ………………………..………………………………………………. for 

or in the subsequent performance of the contract if I/We am/are successful.  

 

Authorized Signature................................................................................................  

 

 

Name and Title of Signatory……………………………………………………………  
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NON-DEBARMENT STATEMENT FORM 
 

 

 

 

I/We/Messrs…………………………………………………………………… of 

...........Street/avenue, ...............Building, P. O. Box…………Code ...…, of ............ (Town), 

................ (Nationality), Phone: .................. E-mail .....................…. declare that I/We /Messrs 

.................................................................are not debarred from participating in public 

procurement by the Public Procurement Oversight Authority pursuant to section 115 of the Public 

Procurement and Disposal Act, 2005. 

 

Dated this ......................................day of ................... 20......... 

 

 

 

 

Authorized Signature............................................................Official Stamp ................................... 

 

Name and Title of Signatory……………………………………………………........................... 
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TRADE PREAMBLES 
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PREAMBLES AND PRICING NOTES 

 

A. GENERALLY 

All work to be carried out in accordance with the Ministry of Public Works 

General Specifications for Building Works issued in 1976 or as qualified 

or amended below. 

 

B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance to quality 

and standard only. Alternative manufacturer of equal quality will be accepted at 

the discretion of the Project Manager. 

 

C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to the 

sizes specified in the Ministry of Public Works “Specification for Metric Sized 

Concrete Blocks for Building (1972)” 

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron every 

alternate course. 

 

Prices for walling must allow for all costs in preparing, packing and sending 
sample blocks for testing as and when required by the Project Manager. 

 

D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all timber 

used for structural work shall be select (second grade). 

 

All structural timber must conform to the minimum requirements for moisture 

content and preservative treatment and timber prices must allow for preparing, 

packing and sending samples for testing when required. 

 

Prices must also include for all nails and fasteners. 
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TRADE PREAMBLES  

 

PREAMBLES AND PRICING NOTES  

 

A. GENERALLY  

All work to be carried out in accordance with the Ministry of Public Works 

General Specifications for Building Works issued in 1976 or as qualified or 

amended below.  

 

B. MANUFACTURERS’ NAMES  

Manufacturers’ names and catalogue references are given for guidance to quality 

and standard only. Alternative manufacturer of equal quality will be accepted at 

the discretion of the Project Manager.  

 

C. WALLING  

All precast concrete blocks shall be manufactured by the methods and to the sizes 

specified in the Ministry of Public Works “Specification for Metric Sized 

Concrete Blocks for Building (1972)”  

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron every 

alternate course.  

 

Prices for walling must allow for all costs in preparing, packing and sending 

sample blocks for testing as and when required by the Project Manager.  

 

D. CARPENTRY  

The grading rules for cypress shall be the same for podocarpus and all timber used 

for structural work shall be select (second grade).  

 

All structural timber must conform to the minimum requirements for moisture 

content and preservative treatment and timber prices must allow for preparing, 

packing and sending samples for testing when required.  

 

Prices must also include for all nails and fasteners.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A. JOINERY  
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Cypress for joinery shall be second grade in accordance with the latest grading 

rules of the Kenya Government  

 

Where Mahogany is specified, this refers to prime grade only. The Contractor 

may with the approval of the Project Manager; use either Msharagi or Mvuli in 

lieu of Mahogany but such approval will be given only in the case of shortages 

of the hardwoods specified.  

 

Plugging shall be carried out by drilling walling or concrete with masonry drill 

and filling with propriety plugs of the correct sizes. Cutting with hammer and 

chisel will not be allowed.  

 

Prices for joinery must include for pencil rounded arises, protection against 

damage, nails, screws, framing and bedding in cement mortar as required.  

 

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, 

must be ascertained on site.  

 

No Joinery shall be fitted/installed without sample approvals.  
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B. IRONMONGERY  

Ironmongery shall be specified in the Bills of Quantities or equal and approved  

 

Prices must include for removing and re-fixing during and after painting, labeling 

all keys, and for fixing to hardwood, softwood, concrete or blockwork.  

 

Catalogue references given for ironmongery are for purposes of indicating 

quality and size of item(s). Should the Contractor wish to substitute the specified 

item(s) with others of equal manufacture, he must inform the Project Manager 

and obtain approval in writing. No Ironmongery shall be fitted/installed without 

sample approvals.  
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C. STRUCTURAL STEELWORK  

All structural steelwork shall comply with the Ministry of Public Works “Structural  

Steelwork Specification (1973) and shall be executed by an approved Sub-contractor  

 

 

A. PLASTERWORK AND OTHER FINISHES  

All finishings shall be as described in these Bills of Quantities.  

 

Prices for pavings are to include for brushing concrete clean, wetting and coating 

with cement and sand grout 1:1.  

 

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 

backing screed unless otherwise specified in these Bills of Quantities.  

 

B. GLAZING  

Where polished plate glass is specified, this refers to general glazing quality   

 

Prices for glazing shall include for priming of rebates before placing putty.  

 

The Contractor will be responsible for replacing any broken or scratched glass and 

handing over in perfect condition.  

 

C. PAINTING  

Painting shall be applied in accordance with the manufacturers’ instructions. 

Prices for painting are to include for scaffolding, preparatory work, priming 

coats, protection of other works and for cleaning up on completion. Prices for 

painting on galvanized metal are to include for mordant solution as necessary.  

 

D. TILES, CERAMICS, PORCELAIN, GRANITO ETC  

No tiles shall be fitted/installed without sample approvals.  

No claim shall be allowed on the grounds that the bidder priced an inferior quality  

 

 

 

 E:       CURTAINS & COVERS, ETC  

The bidder shall be deemed to have priced the best materials for this esteemed 

office. No curtains & covers shall be fitted/installed without sample approvals.  

 

No claim shall be allowed on the grounds that the bidder priced an inferior quality.  

 

 

 

 

 

 

 



SEC 1 : PARTICULAR  PRELIMINARIES



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

PARTICULAR PRELIMINARIES

A EMPLOYER

The “Employer” is  

Kenya Utalii College

P.O BOX 31052-00600 

NAIROBI

The term "Employer" and "Government" wherever used in the  contract 

document shall be synonymous

B DESCRIPTION OF THE WORKS

The works to be carried out under this contract comprise

Erection and completion of 2 No individual Training Kitchen & 1 no

Demonstration Kitchen including associated

electrical,mechanical,civil and external works.

C LOCATION OF SITE

 The site of the proposed works at Kenya Utalii College -Nairobi 

Campus( main Campus) Located Off Thika Road approximate 8km 

From Nairobi CBD,Nairobi County 

The Contractor is advised to visit the site, to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure to 

do so will be entertained.

Total carried to collections

PP / 1



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

A CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion 

of the works, remove and clear away all plant, equipment, rubbish, 

unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 

Manager.

B WORKING CONDITIONS

These offices are currently occupied and the contractor shall allow for 

disruption of works and pollution control

The contractor must allow for compliance with all County & Civic 

Authority laws & regulations

C CLAIMS

It shall be a condition of this contract that upon it becoming reasonably  

apparent to the Contractor that he has incurred losses and/or expenses 

due to any of the contract conditions, or by any other reason whatsoever, 

he shall present such claim or intent to claim notice to the PROJECT 

MANAGER within the contract period.  No claims shall be entertained 

upon the expiry of the said contract period.

D LABOUR CAMPS

 The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the 

contract.

Total carried to collections

PP / 2



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

A PRICING RATES

The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.

Items for which no rate or price is entered by the tenderer  shall be 

deemed to be  covered in the  rates and prices of the priced items in 

the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to 

comply with the said Conditions of Contract.

Prices quoted should be in Kenya shillings  inclusive of all taxes except 

V.A.T which will be inserted at the grand summary. 

Prices shall remain valid for one hundred and Twenty (120) days from 

the closing date of tender.

B MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-used and 

shall become the property of the client unless otherwise advised. 

 

C URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in Particular Preliminaries.The 

Contractor shall allow in his rates for any costs he  may incur by having 

to complete the works within the stipulated contract period.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project 

Manager.  This is to include materials of the Contractor, nominated sub-

Contractors .

Total carried to collections

PP / 3



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

A ADVANCE PAYMENTS

The tenderer’s attention if drawn to the fact that the Government does not 

make  advance payments.

B EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and  shall make whatever provisions may be 

required by the authorities concerned for the support, maintenance and 

protection of such services.

C MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance 

with Clause 22 of the Conditions of Contract.  The discrepancies shall 

then be treated as a variation and be dealt with in accordance with Clause 

22 of the said Conditions.

D VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance

Act part 3 Section 21(b) operative from 1
st

September, 1993 which

requires payment of VAT on all contracts. 

In accordance with Government public notice No. 35 & 36 Dated 11th

September 2003 operational from 1st October 2003, withholding VAT

was to be levied against the contract sum by the Employer and remitted

to the Commissioner of VAT through all interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY

The contractor should include his taxes in the rates and NOT in the

Grand Summary page.

Total carried to collections

PP / 4



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

SPECIAL PRELIMINARIES

TRANSPORT  & SUBSISTENCE

A Allow PROVISIONAL SUM of Kenya Shillings One   Million (KShs. 

1,000,000.00) only for transport  charges & Subsistence allowance to be 

expended  as directed by the PM 1,000,000.00          

B Allow for profits and attendance ------- % 100,000.00             

PROJECT MANAGER'S EXPENSES & STATIONERY

C Provisional sum of Kenya shillings,Eight Hundred Thousands   only for 

Project Manager’s Project management expenses & stationery

800,000.00             

D Allow for profits and attendance ------- % 80,000.00               

CLERK OF WORKS EXPENSES

E
Allow a sum of Kenya Shillings Two Hundred and Twenty Five  Thousand 

(KShs. 180,000.00) only calculated as Kshs.25,000 X  9 Months for Clerk of 

Works allowances 225,000.00             

F Allow for profits and attendance ------- % 15,750.00               

Total carried to collections 2,220,750.00          

PP / 5



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX 

TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the 

contract Agreement:-

A Period of Final Measurement

3 Months from Practical Completion

B Defects Liability Period

6 Months from Practical Completion

C Date for Possession

                            To be agreed with the Project Manager

D Date for Completion

                                THIRTY SIX   (36 ) WEEKS  from the  Date of 

possession

E Liquidated and Ascertained Damages

                             At a rate of KSh  30,000 Per week  or part thereof

F Period of Interim Certificates

Monthly

G Period of Honouring Certificates

30Days

H Percentage of Certified Value Retained                 10%

I Limit of Retention Fund                                                5%

Total carried to collections

PP / 6



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITEM DESCRIPTION  AMOUNT 

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

TOTAL CARRIED TO GRAND SUMMARY

PP / 7



SEC 2 : GENERAL  PRELIMINARIES



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract.

Failure to price an item shall not exempt the contractor form carrying out works 

described therein.

Should the contractor fail to carry out works which he/she did not price and 

after having received a written instruction from the PM, then the value of such 

works shall be deducted from the very immediate certificate issued to  the 

contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be used 

by the PM in valuation of unpriced items which the contractor shall fail to 

execute.

The contractor is advised to read and understand all preliminary items.

The Contractor is advised to visit the site, to familiarize with the nature and 

position of the site. No claims arising from the Contractor’s failure to do so will 

be entertained.

B FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 

Tender Document for Procurement of Building Works(2006 Edition) included 

herein The Conditions of Contract are also included herein Conditions of 

Contract These are numbered from 1 to 37 as set out in pages 20 to 48 of these 

tender documents.Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular Preliminaries part of these 

Bills of Quantities

Total carried to collections

GP / 1



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or Particular

preliminaries this is a firm price contract and the contractor must allow in his

tender rates for any increase in the cost of labour and/or materials during the

currency of the contract.

B VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall be 

deemed to have acquainted himself therewith as to its nature, position, means of 

access or any other matter which, may affect his tender. No claim arising from 

his failure to comply with  this recommendation will be considered.

C PERFORMANCE BOND

5% bond shall be required from the  specified institution

The period for supplying the bond shall be 14 days. 

No contract shall besigned, NOR shall any payment bemade before the bidder 

has complied with the bond requirements

Failure to deliver the bond within the specified period shall automatically 

disqualify the bidder and the tender shall be awarded to next most reponsive 

bidder without reference to the defaulting bidder.

Should the bidder commence works and subsequently fail to provide the bond, 

he shall be evicted from site without any reimbursement not withstanding the 

site having been handed over by the PM and client. The handing over only 

kickstarts the process and is not a waiver to bond conditions.

The bond for the due performances of the Contract shall be valid up to the date 

of completion as certified by the PROJECT MANAGER

Any bond which provides otherwise or attempts to vary the duration of validity 

shall be invalid

The bond shall comply in all respects with the PPOA copy enclosed in the 

instructions to tender. A bond that does not match the PPOA copy shall be 

treated as NO BOND!

The contractor shall provide a bid security duly signed, sealed and stamped 

from an approved Bank of required amount in the particular preliminaries

D BID BOND

A bid bond shall be required in the amount stated here or in the invitation to 

tender or advertisement

Total carried to collections

GP / 2



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 

and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each 

case shall be deemed to include: allowing use of standing scaffolding, mess 

rooms, sanitary accommodation and welfare facilities; provision of special 

scaffolding where necessary;providing space for office accommodation and   for 

storage of plant and materials;providing light and water for their work: clearing 

away rubbish; unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being responsible for the 

accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated), pay all demurrage charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to position, hoist and 

fix only.

Total carried to collections

GP / 3



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and 

shall be interpreted as follows:-

CM  or      Cm                                Shall mean cubic meter

SM        or  Sm                              Shall mean square meter

LM         or Lm                                Shall mean linear meter

MM  or  mm                                    Shall mean Millimeter

KG or Kg.                                       Shall mean Kilogramme

No or Nr                                        Shall mean Number

PRS or Prs.                                     Shall mean Pairs

B.S.                                          Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, London W.I 

England

M.S.                                          Shall mean measured separately

Ditto                                          shall mean the whole of the preceding 

description except as qualified in the description in which it occurs.

Do                                          shall mean the whole of the preceding description 

except as qualified in the description in which it occurs.

a.b.d.                                          Shall mean as before described

@                                                Shall mean at

Total carried to collections

GP / 4



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A EMPLOYER

The “Employer” is  

AS DEFINED UNDER PARTICULAR PRELIMINARIES

The term "Employer" and "Government" wherever used in the  contract 

document shall be synonymous

B PROJECT MANAGER shall be -:

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the

Project Manager as defined in Condition 1 of the Conditions of Contract or such 

person

or persons as may be duly authorised to represent him on behalf of the 

Government.

In this Project, the PM shall be -:

WORKS SECRETARY

M.I.T.I&U.D (STATE DEPARTMENT OF PUBLIC WORKS)

P.O. BOX 30743-00100

NAIROBI

C ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is as above

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified  is as above

Total carried to collections

GP / 5



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified    is as above

B MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above

C STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified  is as above

Total carried to collections

GP / 6



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

worksexcept in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent work.

B TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materialsto be obtained from overseas immediately after the Contract is 

signed and shall also order materials to be obtained from local sources as early 

as necessary to ensure that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of ordering materials.

D SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and  expense, to the satisfaction of the 

PROJECT MANAGER

Total carried to collections

GP / 7



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces 

upon completion to the satisfaction of the PROJECT MANAGER Nominated 

Sub-Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion  to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall pay 

for the testing in accordance with the current scale of testing charges laid down 

by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER 

The Contractor shall allow in his tender for such samples and tests except those 

in connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required for 

approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer has chosen a 

superior finish unless the bidder had attached the sample he priced.

Total carried to collections

GP / 8



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER

B EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER

C ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including  

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the satisfaction of 

the PROJECT MANAGER 

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER

Total carried to collections

GP / 9



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores,materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as necessary 

to ensure security against theft, loss or damage and the protection of the public.

B PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds.

C INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the Conditions 

of Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time ascertain that 

premiums are duly paid up by the Contractor who shall if called upon to do so, 

produce the receipted premium renewals for the PROJECT MANAGER's 

inspection.

D CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract.

Total carried to collections

GP / 10



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his own 

expense.

B PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement.Such sums are net and no addition shall be made to them for 

profit.

C ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's 

order added to the Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-Contractor, the value of such 

work or articles for the work to be supplied by a Nominated Supplier, the value 

of such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added.

Total carried to collections

GP / 11



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement . Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or 

goods are described herein as Nominated Sub-Contractors.Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers.

B ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of 

profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though the Contractor's 

priced Bill shows a percentage in the rate column in respect of them. Should the 

Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit and attendance 

will be allowed at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts and 

shall thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors any 

or all of the facilities described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract Contractor's work concerned in 

the P.C. Sums under the description "add for Attendance".

Total carried to collections

GP / 12



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed.

B ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills.

C OFFICE ETC. FOR THE PROJECT MANAGER (NOT APPLICABLE)

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the type noted in the Particular 

Preliminaries, complete with Furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lock-up type water or bucket closet for the sole 

use of the PROJECT MANAGER including making temporary connections to 

the drain where applicable to the satisfaction of Government  and Medical 

Officer of Health and shall provide services of cleaner and pay all conservancy 

charges and keep both office and closet in a clean and sanitary condition from 

commencement to the completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be completed before the 

Contractor is permitted to commence the works. The Contractor shall make 

available on the Site as and when required by the "PROJECT MANAGER" a 

modern and accurate level together with levelling staff, ranging rods and 50 

metre metallic or linen tape.

Total carried to collections
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub--contractors are to be made liable for the cost 

of any water or electric current used and for any installation provided especially 

for their own use.

B SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor 

to the satisfaction of the Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER

C SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in 

all respects of the PROJECT MANAGER who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared 

for the contract.

D PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities,including casing , casing up, covering or such other means as may be 

necessary to avoid damage to the satisfaction of the PROJECT MANAGER and 

remove such protection when no longer required and make good any damage 

which may nevertheless have been done at completion free of cost to the 

Government.

Total carried to collections

GP / 14



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings,glass inside and outside and any other parts of the works and 

remove all marks,blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally,polish door furniture and bright parts of metalwork 

and leave the whole of the buildings watertight, clean, perfect and fit for 

occupation to the approval of the PROJECT MANAGER

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads and Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 

which requires payment by the Contractor of a Training Levy at the rate of 1/4 

% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

D MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers.

Total carried to collections
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A HOARDING

The Contractor shall enclose the site or part of the works under construction 

with a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber 

posts firmly secured at 1800 mm centres with two 75 x 50 mm timber rails for a 

total length of approximately three hundred meters. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the 

works,materials, plant, public and Employer's property on the site.

B ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities.All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted.

C MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless otherwise  provided for in the particular preliminaries. 

Such materials shall only be used in the works, in substitution of materials 

which the Contractor would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission be given, the 

Contractor shall make due allowance for the value of the materials so used at a 

price to be agreed.

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS

 

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other normal activities.  The Contractor is 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of normal activities being carried out 

by the Client.  The Contractor shall allow in his  rates any expense he deems 

necessary by taking such care within the site.

Total carried to collections
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health and 

welfare of the workpeople. The Contractor must make himself fully acquainted 

with current Acts and Regulations,including Police Regulations regarding the 

movement, housing, security and control of labour, labour camps , passes for 

transport, etc. It is most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information regarding all such 

regulations and/or restrictions which may affect the information regarding all 

such regulations and/or restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be entertained.

B REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates 

and at the completion of the works and remove all plant, scaffolding and unused 

materials at completion.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract 

and afterwards clearing away a signboard as designed, specified and approved 

by the Project Manager. 

Total carried to collections
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION AMOUNT

COLLECTION
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SEC 3 : BUILDERS WORK



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

BILL NO. 2

KENYA UTALII COLLEGE 

ELEMENT NO. 1

SUBSTRUCTURES

(All provisional)

NB: Blasting shall not be allowed since there are 

other highrise developments nearby and the 

bidders are expected to take this into 

consideration in their rates.

Site Preparation

A Clear site of all bushes, shrubs and grub up roots and 

remove from site          1,210 SM              150            181,500.00 

Excavations & Earthworks

B Excavate oversite soil average 150 mm deep and cart 

away from site          1,210 SM              100            121,000.00 

C Bulk excavation  in clay /red soils depth not 

exceeding 1.5 M          1,815 CM              500            907,500.00 

D Ditto but depth exceeding 1.5 but not exceeding 3.0 

M          1,815 CM              500            907,500.00 

E Ditto for column bases  from reduced level depth not 

exceeding 1.50 M               60 CM              500             30,000.00 

F Ditto but for Strip Footing Excavation.               54 CM              500             27,000.00 

G Extra over all descriptions of excavations and 

removal from site for excavating in rock: hard rock 

class III: moderately weathered tranchyte and fresh 

continuous tranchyte             474 CM          1,200          568,800.00 

H Carefully cut indigenous  trees of Approximate 600-

1000mm girth
              10 NO

CARRIED TO COLLECTION         2,743,300.00 

INDIVIDUAL TRAINING KITCHEN ITK/1



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Excavations & Earthworks (Cont'd)

A Trim surface of rock to receive concrete blinding          1,170 SM              300            351,000.00 

B Chamfered cutting to edges of excavation : sloping 45 

degrees from horizontal : 1000 mm girth

            240 LM              200             48,000.00 

Disposal of excavated material

C Fillings around basements: backfill and compact in 

150 mm layers: selected excavated materials             735 CM              200            147,000.00 

D Remove surplus spoil from site to an authorized 

dumping site 

         4,954 CM              300         1,486,200.00 

Planking and strutting

E Planking and strutting to sides of all excavations: keep 

excavations free from all falling materials ITEM            150,000.00 

Disposal of Water

F Keep excavations free from all water including spring, 

underground and running water. ITEM            150,000.00 

Hardcore Filling

H 300mm thick fillings in making up levels: levelled and 

compacted in 150 mm layers          3,060 CM           1,000         3,060,000.00 

J Fillings in aprons: 200mm thick levelled and 

compacted in 100 mm layers          1,030 SM              500            515,000.00 

K Labour in selected handpacking to form battering 

face: 150mm wide.             240 LM              150             36,000.00 

Murram

L 50mm Thick murram blinding to surfaces of hardcore

         1,030 SM              120            123,600.00 

Insecticide treatment

'Premise 200CC'' insecticide treatment on top of 

hardcore filling and over foundation walls applied as 

per manufacturer's instruction with a 10 year 

guarantee

M To murram surface          1,030 SM              410            422,300.00 

CARRIED TO COLLECTION         6,489,100.00 

INDIVIDUAL TRAINING KITCHEN ITK/2



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Concrete Work

Insitu concrete mix (1:4:8): in

A 50 mm thick blinding under walls foundations             272 SM              400            108,960.00 

B Ditto to column bases               76 SM              400             30,528.00 

Insitu reinforced concrete: grade 25 : vibrated in:-

C Strip footing               75 CM         13,500         1,012,500.00 

D Column bases               55 CM         13,500            742,500.00 

E Column.               27 CM         13,500            364,500.00 

F Floor bed 150 mm thick          1,070 SM           2,025         2,166,750.00 

G Entrance stairs               12 CM     13,500.00            162,000.00 

H Entrance ramp               12 CM     13,500.00            162,000.00 

I Extra over for splayed thickening to under side of bed 

size 1000mm average wide x 200mm thick: forming 

sinking in hardcore: dressing waterproofing sheeting 

to profile               59 LM           2,000            118,000.00 

Reinforcement ( Provisional )

Ribbed steel reinforcement bar  to B.S. 4449

J 8- 25 mm diameter-( assorted)    27,150.00 KG              130         3,529,500.00 

K BRC Fabric mesh reinforcement Ref. A193 with 200 

mm laps (measured net ; no allowances made for laps) 

to basement floor bed          1,070 SM              410            438,700.00 

Marine board formwork: to

L Vertical: sides of columns             194 SM              700            135,800.00 

M Vertical: sides of columns bases             102 SM              700             71,400.00 

N Edges: slab not exceeding 150 mm girth             240 LM              105             25,200.00 

O Sides of of ramp                 4 SM              700               2,800.00 

CARRIED TO COLLECTION         9,071,138.00 

INDIVIDUAL TRAINING KITCHEN ITK/3



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

 

Walling

Natural stone walling in cement and sand (1:3) mortar 

and including reinforcing with 20 x 3mm thick hoop 

iron in every alternate course.

A 200mm Thick walling 1,356 SM 1,800 2,440,800.00        

Flexcell expansion joint.

B 25mm thick in slab 3 sm 300 900.00                 
-                      

C 25mm thick  in walling 60 sm 300 18,000.00            
-                      

CARRIED TO COLLECTION        2,459,700.00 

INDIVIDUAL TRAINING KITCHEN ITK/4



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

COLLECTION

SUBSTRUCTURES

Brought forward from page  ITK/1         2,743,300.00 

Brought forward from page  ITK/2         6,489,100.00 

Brought forward from page  ITK/3         9,071,138.00 

Brought forward from page  ITK/4         2,459,700.00 

TOTAL SUBSTRUCTURE CARRIED TO 

SUMMARY       20,763,238.00 

INDIVIDUAL TRAINING KITCHEN ITK/5



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO.2 

REINFORCED CONCRETE 

SUPERSTRUCTURES
Insitu reinforced concrete: grade 25 : vibrated in:-

A Beams               45 CM         14,500            652,500.00 

B Ring beam               54 CM         14,500            783,000.00 

C Columns               29 CM         14,500            420,500.00 

D Ground Beam                 9 CM         14,500            130,500.00 

E Steps for Demonstration Kitchen                 9 CM         14,500            130,500.00 

Reinforcement ( Provisional )

Ribbed steel reinforcement bar  to B.S. 4449

F 8 - 25 mm diameter         21,900 KG              150         3,285,000.00 

Melamine board formwork: to

G Sides: Beams             368 SM              700            257,600.00 

H Sides: Ring Beams             416 SM              700            291,200.00 

J Sides and soffits: Columns             365 SM              700            255,500.00 

K Extra over for moulded circular formwork               11 SM              700               7,700.00 

L Edges of steps               21 LM              100               2,100.00 

M Edges of  steps               49 LM              100               4,900.00 

Flexcell expansion joint.

N 25mm thick in foundation 46 sm 400 18,400.00            

P 25mm thick  in reinforced concrete walls 3 sm 400 1,200.00              

Q 25mm thick in columns 6 sm 400 2,400.00              

TOTAL REINFORCED CONCRETE 

SUPERSTRUCTURES CARRIED TO SUMMARY

        6,243,000.00 

INDIVIDUAL TRAINING KITCHEN ITK/6



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 3

EXTERNAL WALLING

Approved local stone of the approved colour; 

squared ; hand dressed one side to Zero joint; 

bedding, jointing in cement and sand mortar 

(1:4);including reinforcing with hoop iron in 

every alternative course

A Walls 200 mm thick          1,378 SM           2,200         3,031,600.00 

Damp Proof Course

Damp proof course : bituminous felt : bedded in 

cement and sand mortar (1:3) : 300 mm laps ( 

measured net-no allowance for laps)

B Horizontal: 200 mm wide             240 LM              100             24,000.00 

TOTAL EXTERNAL WALLING CARRIED TO 

SUMMARY         3,055,600.00 

INDIVIDUAL TRAINING KITCHEN ITK/7



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 4

INTERNAL WALLING

Approved local stone; squared ; machine dressed 

one side; bedding, jointing in cement and sand 

mortar (1:4);including reinforcing with hoop iron 

in every alternative course

A Walls 200 mm thick with and including hoop iron in 

every alternate course             432 SM           2,200            950,400.00 

B Walls 100mm thick with and including hoop iron in 

every alternate course             279 SM           2,200            613,800.00 

Damp Proof Course

Damp proof course : bituminous felt : bedded in 

cement and sand mortar (1:3) : 300 mm laps ( 

measured net-no allowance for laps)

D Horizontal: 200 mm wide               87 LM              100               8,700.00 

D Ditto 100 mm wide             144 LM              100             14,400.00 

TOTAL INTERNAL WALLING CARRIED TO 

SUMMARY         1,587,300.00 

INDIVIDUAL TRAINING KITCHEN ITK/8



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 5

ROOFING

Orientile roofing sheet ; 0.32 mm Thick (28 

gauge); prepainted and of approved colour.
-                      
-                      

A Roof covering; 150mm laps on one end and one and 

a half corrugation side lap; fixed to angle section 

purlins with and including J-bolts, nut and neoprene 

washers.
1600 sm 1800 2,880,000.00        

-                      

B Roof covering; 12mm Toughened laminated glass ; 

fixed to angle section purlins with and including J-

bolts, nut and polycarbonate proctective film
65 sm 35000 2,275,000.00        

Accessories, fixing as necessary to roof sheets -                      
-                      

C 150mm dia. Half round ridge cap 120 lm 1200 144,000.00           

D Do; hip cap 85 lm 1200 102,000.00          
-                      

E Extra over roofing sheets for raking cutting 240 lm 358 85,920.00            

Trusses 0.00

All provisional 0.00

All steel trusswork to include for connections and 

welding; thus angle cleats, gussets plates, 

washers,bolts and the like

0.00

0.00
The following in . trusses; steel members of various 

sizes, hoisted approximately 27500mm high above 

ground level, spanning 7500mm long; comprising 

steel section members joined with nuts and bolts , 

including priming with red oxide primer and painting 

with gloss oil paint. Thus; supply, cut to size, 

weld/connect mild steel sections in trusses and other 

roof members and fix in position at height of 

approximately 27meters  

E
75 X 75 X 4 mm thick (8.92 Kg/M) External 

members 980 lm 2,192
2,148,160.00

F
65 x 65 mm X 4 mm thick (8.164 Kg/M) internal 

member 860 lm 945
812,700.00

E
100 X 100  X 3 mm thick (9.14 Kg/M) External 

members 1 lm 2,192
2,192.00

G Bracings 50 x 50 x 3 mm Angle 166 lm 945 156,870.00

CARRIED TO COLLECTION         8,606,842.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

All steel trusswork to include for connections and 

welding; thus angle cleats, gussets plates, 

washers,bolts and the like(all provisional)

0.00

A 150 x 50 x 3 mm . Z  purlins 822 LM 950 780,900.00

Sundries

B 250 x 200 x 6 mm mild steel base plates with 4 no. 

holes countersunk of diameter 16mm long bolt 540 No. 200

108,000.00

C
300mm long 2NO 8mm steel plates welded to rafters 270 No. 250

67,500.00

D
100mm long 75 x 50 x 4mm angle cleats welded to 

truss rafter and bolted with 2no. M12 bolts to the Z - 

purlins 270 No. 250

67,500.00

E 100 x 100 x 6 mm thick base plate welded to truss : 

drilled with 2 No. holes for 12 mm diameter bolts

            270 NO              250             67,500.00 

Support rails , purlins , bracings etc

F 12 mm diameter x 250 mm long bolts with head , nut 

and washers : fixed to concrete or masonry walls

            345 NO              100             34,500.00 

G 16 mm anti sag rod             166 lm              225             37,350.00 

                        -   

Pergola details                         -   

H 200 x 200 x 6 mm thick                15 lm         11,000            165,000.00 

                        -   

I 100 x 100 x 4 mm SHS               70 Lm           3,800            266,000.00 

                        -   

J 50 X 50 X  4  mm SHS               92 Lm           2,000            184,000.00 

                        -   

K Allow a sum of Ksh.Two Hundred Thousands to 

cover sundries item            200,000.00 

CARRIED TO COLLECTION         1,978,250.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

RAINWATER DISPOSAL -                      

-                      

26g Galvanised mild steel sheeting -                      

-                      

A Valley gutter overall 600mm girth bent four times to 

form 50 x 50mm trough nailed to and including  150 

x 50mm sawn celcured cypress trimming ppiece both 

sides underneath and neatly dressing under roofing 

tiles
120 lm 1500 180,000.00          

-                      

24g Galvanised mild steel sheeting; all welds ground 

smooth -                      

-                      

B 250 x 150mm (200mm width) box gutter including 

soldered joints in the running length fixed to fascia 

board with and including brackets at approved centers

245 lm 1500 367,500.00          

-                      

C Extra; for 90
0
 corners. 23 No 600 13,800.00            

-                      

D Extra; 150mm dia.outlet 100mm long 23 No 600 13,800.00            

-                      

E 150 mm dia. rainwater downpipe fixed with and 

including mild steel straps at 900mm centres, plugged 

and screwed to wall
115 lm 1500 172,500.00          

-                      

F Extra; swanneck bend with 1135mm projection 23 No 800 18,400.00            

-                      

G Extra; horse shoe bend 23 No 800 18,400.00            

-                      

Painting and Decorations -                      
-                      

On Woodwork -                      

-                      

Prepare and apply one zinc plumbate primer and 

three coats of 'CROWN SOLO' or other equal and 

approved super gloss oil paint to:- -                      

H Fascias; 200 to 300mm girth; external 245 lm 60 14,700.00            

-                      

CARRIED TO COLLECTION 799,100.00          
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

On Metal work -                      

-                      

A General surfaces; over 300mm girth external 320 sm 300 96,000.00            

-                      

B Down pipes 55 lm 100 5,500.00              

-                      

Tongue & Grooved timber surfaces -                      

-                      

Prepare and apply three coats of 'CROWN SOLO' or 

other equal and approved polyurethane varnish to:-

-                      

-                      

D Surfaces of eaves; over 300mm girth external 76 sm 200 15,200.00            

-                      

-                      

Carried to collection 116,700.00          

Brought forward from page ITK/9         8,606,842.00 

Brought forward from page ITK/10         1,978,250.00 

Brought forward from page ITK/11            799,100.00 

Brought down from page ITK/12            116,700.00 

TOTAL ROOFING CARRIED TO SUMMARY       11,500,892.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 6

DOORS

Purposes made units

Frameless door 

A 10 mmx  4200 x 2400mm high  laminated armour 

glass frameless door comprising 2No. equal leaves 

each size 700 x 2400mm high and hang to wall with 

and including floor springs and complete with and 

including all necessary iron mongery 2               no 2,520,000  5,040,000.00      

B Supply 150mm Thick  glass block                 6 SM           4,000             24,000.00 

Timber Doors

50mm thick wrot mahogany panelled doors 

comprising of 150 x 50mm thick stiles and top 

rail; 150 x 50mm thick middle and bottom 

railomprising of  2100 mm high openable leaf and  

1200 mm high fanlight infilled with 6 mm thick 

clear sheet glass (m/s)

C Door overall size  900 x 3600  mm high.D1
2 NO 45,000.00   90,000.00            

D Door overall size  1600 x 3600 mm high D2 4 NO 77,760.00   311,040.00          

E Door overall size   900 x  3600 mm high D3 6 NO 45,000.00   270,000.00          

F Door overall size  1200 x 3600  mm high.D4
2 NO 63,000.00   126,000.00          

G Door overall size  1600 x 3600 mm high D6 4 NO 77,760.00   311,040.00          

H Door overall size   900 x  3600 mm high D7 2 NO 45,000.00   90,000.00            

Carried to collection
6,262,080.00        
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Flush Doors

50mm thick solid core standard flush door faced 

both sides with mahogany veneer and  hardwood 

lipped all round in:

A One hour (1 Hour) fire resistant door size1500 x 2400 

mm high complete with viewing panel, panic bolt, 

push bar all other escape hardware; complete with all 

ironmongery and accessories .                 1 NO         15,000             15,000.00 

50mm thick Solid core standard flush door faced 

both sides with mahogany veneer and  hardwood 

lipped all round in:

B Door overall size 900 x 2400 mm high : comprising of 

900 x 2100 mm high openable leaf and 900 x 400 mm 

high fanlight infilled with 6 mm thick clear sheet glass 

(m/s) : decorative beading all round the panel .

              17 NO           7,000            119,000.00 

Duct doors comprising 100 x 50 mm top , middle 

rails and stiles and 200 mm wide bottom rails; 25 

x25 mm decorative beading around panels ; 

hardwood lipped to all edges

C 50 mm thick door overall size 1000 x 2400 mm high ; 

with  350 x 400 mm high 6 mm thick clear fire 

resistant glass panel :350 x 300 mm high 25 x 25 mm 

hard wood timber louvre vents spaced at 30 mm 

centres .                 1 NO         25,000             25,000.00 

Carried to collection
6,511,080.00        
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Frames & Finishings

Wrot mahogany as described in:

A 200 x 50mm frame with three labours : moulded 

screwed and pelleted             165 LM           2,200            363,000.00 

B Ditto 150 x 50 mm frame               92 LM           1,800            165,600.00 

C 200 x 50mm Transome with four labours : moulded

            165 LM           2,200            363,000.00 

D Ditto 150 x 50 mm               92 LM           1,800            165,600.00 

E 75 x 25mm moulded architrave.             257 LM              600            154,200.00 

F 20 x 25 mm quadrant beading             257 LM              200             51,400.00 

G 20 x 25 mm glazing beading             257 LM              200             51,400.00 

Ironmongery

Supply and fix the following ironmongery from 

'ASSA ABLOY' or other equal & approved 

manufacturer including all necessary matching 

screws.
Main entrance doors 

H Double action floor springs; hold open: 1 NO 15,000        15,000.00            

I Stainless steel pull handle "S" shape - 600 x 32 mm

1 NO 6,700          6,700.00              

J Push plate. 1 NO 750            750.00                 

K Pull plate. 1 NO 750            750.00                 

OFFICES AND KITCHEN

L Double action floor springs; hold open: 20 NO 15,000        300,000.00          

M Stainless steel pull handle "S" shape 20 NO 6,700          134,000.00          

N Push plate. 20 NO 750            15,000.00            

O Pull plate. 20 NO 750            15,000.00            

Carried to collection
744,200.00          
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Toilets doors

A Indicator bolt "Vacant/Engaged" 17 NO 1,500          25,500.00            

B Ball bearing stainless steel hinges: 26 PRS 620            16,120.00            

B Coat & hat hook - rubber tipped: 17 NO 380            6,460.00              

D Stainless steel pull handle, 150 x 19mm: 17 NO 690            11,730.00            

E Roller catch - 70mm - Satin steel: 17 NO 610            10,370.00            

F Push plate. 16 NO 750            12,000.00            

G Pull plate. 16 NO 750            12,000.00            

H Stainless steel signage plate: 16 NO 1,500          24,000.00            

Disabled toilets doors 

I Stainless steel disabled signage plate: 12 NO 1,000          12,000.00            

J Ball bearing stainless steel hinges: 18 PRS 620            11,160.00            

K Stainless steel pull handle, 150 x 19mm: 12 NO 690            8,280.00              

L Indicator bolt "Vacant/Engaged": 12 NO 1,500          18,000.00            

M Roller catch - 70mm - Satin steel: 12 NO 610            7,320.00              

N Coat & hat hook - rubber tipped: 12 NO 380            4,560.00              

O Push plate. 12 NO 750            9,000.00              

P Pull plate: 12 NO 750            9,000.00              

Steel door

Q Steel doors lock: 5 NO 5,000          25,000.00            

Duct doors 

R Stainless steel double washered hinges: 6 PRS 620            3,720.00              

S Security bolts, stainless steel: 2 NO 615            1,230.00              

CARRIED TO COLLECTION            227,450.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Ironmongery Cont'd

Glazing

Supply and fix 6mm thick clear sheet glass to wood 

with beads (m/s)

A In panes of various sizes (fanlight)               28 SM           2,200             61,600.00 

Painting and Decoration

Prepare and apply one coat of aluminium primer as 

"Basco Paints - Duracoat" or "Crown Paints" before 

fixing: to back of wood

C Surfaces over 200 but not exceeding 300mm             330 LM              100             33,000.00 

D Surfaces over 100 but not exceeding 200mm             184 LM               50               9,200.00 

E Ditto: not exceeding 100mm             771 LM               25             19,275.00 

Prepare and apply three coats of premium quality 

clear varnish as "Basco Paints - Duracoat" or "Crown 

Paints" to

F Timber surfaces ; externally             131 SM              300             39,300.00 

G Timber surfaces ; internally             131 SM              300             39,300.00 

H Surfaces over 200 but not exceeding 300mm             330 LM              100             33,000.00 

I Surfaces over 100 but not exceeding 200mm             184 LM               50               9,200.00 

J Ditto: not exceeding 100mm             771 LM               25             19,275.00 

Prepare touch up primer and apply  two undercoats 

and one finishing coat gloss oil paint as "Basco Paints 

- Duracoat" or "Crown Paints" on metal:

K General surfaces :               15 SM              300               4,500.00 

L Frames ; 100 - 200 mm girth               11 LM               50                  550.00 

CARRIED TO COLLECTION BELOW            268,200.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

COLLECTION

DOORS

Brought forward from page  ITK/13         6,262,080.00 

Brought forward from page  ITK/14         6,511,080.00 

Brought forward from page  ITK/15            744,200.00 

Brought forward from page  ITK/16            227,450.00 

Brought forward from page  ITK/17            268,200.00 

TOTAL

DOORS       14,013,010.00 

CARRIED TO SUMMARY
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 7

Windows

Powder coated aluminium sections (100 x 50 x 3 

mm ) framed windows and accessories by 

approved specialist subcontractor: to Architect's 

approval : glazing beads bedded in mastic : 

including 12 mm thick toughened and tinted one 

way glass : to concrete or blockwork surfaces 

with plugs and screws: with permanent 

aluminium louvre vents at top edge and jointed 

all round in mastic

B Window overall size4100X 750  mm high : W1

              25 NO         38,438            960,937.50 

C Window overall size 4100 X 600  mm high :W2                 7 NO         30,750            215,250.00 

D Ditto but overall size 4900  x  750 mm high : W3

                2 NO         45,938             91,875.00 

                        -   

E Ditto but 4900 X 600 mm high W4                 2 NO         36,750             73,500.00 

                        -   

I Ditto but 3200 X750  mm high W5                 5 NO         30,000            150,000.00 

                        -   

G Ditto but 3200 x  600 mm high W6                 5 NO         24,000            120,000.00 

                        -   

H Ditto but 600 x  2100 mm high  W7               23 NO         15,750            362,250.00 

                        -   

I Ditto but 4200 X 750  mm high  W8
                2 NO         39,375             78,750.00 

                        -   

J Ditto but  2400 X 750 mm high  W9                 4 NO         22,500             90,000.00 
                        -   

K Ditto but  4100 x  1200 mm high  W10                 8 NO         61,500            492,000.00 

L Ditto but  3700 X750 mm high  W11                 2 NO         34,781             69,562.50 

                        -   

M Ditto but  3700 X1200  mm high  W12
                2 NO         55,500            111,000.00 

                        -   

N Ditto but  3200 X 750 mm high  W13                 4 NO       405,000         1,620,000.00 

                        -   

O Ditto but  3200 X 1200 mm high  W14                 4 NO         48,000            192,000.00 

Carried collection         4,627,125.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

A Ditto but  4600 X 1200 mm high  W15                 2 NO         69,000            138,000.00 
                        -   

B Ditto but  4600 X 1200  mm high  W16                 2 NO         69,000            138,000.00 

C Ditto but  600 X1750 mm high  W17                 2 NO         13,125             26,250.00 

                        -   

D Ditto but  600 X 1500   mm high  W18
                4 NO         11,250             45,000.00 

                        -   

E Ditto but  4600 X 750 mm high  W19                 1 NO         43,125             43,125.00 

                        -   

F Ditto but  600  X 1950  mm high  W 20                 1 NO         14,625             14,625.00 

Window Cills

A 200 x 150 x 30 mm thick concrete window cill with 

one curved edge including bedding and pointing in 

cement and sand mortar (1:3) mortar             608 LM              450            273,600.00 

Blinds

D 25mm x 0.25mm thick Aluminium shutter/blinds 

manual controlled of customized colour to match or 

to Architects requirement. 100            Sm 4000 400,000.00          

CARRIED TO COLLECTION BELOW         1,078,600.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

COLLECTION

WINDOWS

Brought forward from page  ITK/19         4,627,125.00 

Brought forward from page  ITK 20         1,078,600.00 

TOTAL WINDOWS CARRIED TO SUMMARY

       5,705,725.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 8

FINISHES

Floor Finishes

Screed; cement and sand 1:4 with approved 

integral dust proofing additive wood floated.

A 30 mm thick to floors to receive  granito             260 SM              400            104,000.00 

B Ditto to ramp to receive interlocking concrete tiles
            170 SM              400             68,000.00 

C Ditto to receive ceramic  tiles             576 SM              400            230,400.00 

D Ditto to risers 100-200 mm girth -ENTRANCE               34 lm               70               2,380.00 

E Ditto to treads 200-300 mm girth-ENTRANCE               34 lm              100               3,400.00 

Granito Tiles

Matt finish granito tiles to approved  pattern laid 

onto cement sand backing mix 1:3 (m/s) using 

approved tile adhesive including grouting joints 

with matching colour cement

F 450 X 900 x 10 mm thick granitto tiles
            230 SM           3,500            805,000.00 

G Ditto 5000 X 500 x 10 mm thick -( office)
              30 SM           3,500            105,000.00 

H Ditto to risers 100-200 mm girth               34 LM              600             20,400.00 

I Ditto to treads 200-300 mm girth : with non slip 

grooves and rounded nose               34 LM              900             30,600.00 

J Ditto 150 x 8 mm thick skirting
         4,909 LM              525         2,577,225.00 

Total carried to collection         3,946,405.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Ceramic Tiles

Non- slip floor tiles, local approved colour; 

glazed; to regular pattern bedding and jointing in 

cement mortar (1:4). Grouting joints with 

matching colour cement

A 400 x 400 x 8 mm coloured to washrooms             151 SM           2,000            302,000.00 

B 100 x 8mm Skirting             675 LM              300            202,500.00 

Ceramic Tiles

Non- slip /Acid reistant floor tiles, local approved 

colour; glazed; to regular pattern bedding and 

jointing in cement mortar (1:4). Grouting joints 

with matching colour cement

C Ditto 400 x 400 x 10 mm to Kitchen area             425 SM           2,800         1,190,000.00 

D 100 x 8mm Skirting             675 LM              300            202,500.00 

Interlocking Concrete Tiles

250 x 250 x 10 mm thick interlocking concrete 

tiles : fixed with coals or equal and approved : on 

and including cement and sand screed (1:3) beds 

: jointed and pointed in coloured proprietory 

grout : 

E Horizontal surfaces:terraces and ramp             170 SM           2,000            340,000.00 

        2,237,000.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Wall & Ceiling Finishes

Plaster;  9mm first coat of cement, lime putty and 

sand (1:2:9); 4mm second coat of cement lime 

putty and sand  (1:1:6); Steel trowelled

A 13 mm thick 2No. Coatwork to walls; internal          1,896 SM              400            758,400.00 

B Ditto to beams             145 SM              400             58,000.00 

C 13 mm thick 2No. Coatwork to columns               85 SM              400             34,000.00 

Suspended accoustic ceiling as ''Hunter Douglas'' or 

other equally approved : taped and filled joints : on 

and including metal grid system : 

D Horizontal ceiling lining             875 SM           2,200         1,925,000.00 

E Extra for standard panels with recess chrome light 

fitting (m/s). Provisional and to be used only if 

necessary
            100 NO           1,200            120,000.00 

Suspended moulded gypsum plasterboard 

ceiling: taped and filled joints : on and including 

metal grid system: including all cutting and 

trimming to light fittings:

F Horizontal ceiling lining (lobby)             168 SM           2,500            420,000.00 

G 100 x 100 mm decorative polystyrene cornice               62 LM           1,000             62,000.00 

H Allow a sum of Five Hundred Thousands for 

redecoration  of gypsum- provisional Item       500,000            150,000.00 

Backing; cement and sand 1:4 with approved 

integral dust proofing additive wood floated

I 15 mm thick to receive ceramic tiles          2,815 SM              400         1,126,000.00 

Glazed wall tiles, local approved colour; glazed; 

to regular pattern bedding and jointing in cement 

mortar (1:4). Grouting joints with matching 

colour cement

J 200 x 200 x 6 mm coloured ceramic tiles to wall 

surfaces             729 SM           2,400         1,749,600.00 

K Border tile to Architect's detail             180 LM           2,000            360,000.00 

       6,763,000.00 

INDIVIDUAL TRAINING KITCHEN ITK/24



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

Granite 

A 20mm  granite black galaxy to kitchen worktop and 

washroom work top                 3 SM         25,000             75,000.00 

Painting & Decoration

Prepare and apply three coats of premium quality 

silk vinyl paint as "Basco Paints - Duracoat" or 

"Crown Paints" or equal and approved to:-

B 13 mm thick 2No. Coatwork to walls; internal          1,896 SM              250            474,000.00 

C Ditto to beams             145 SM              250             36,250.00 

D Ditto to columns               85 SM              250             21,250.00 

Prepare and apply three coats PVA based 

Emulsion Paint as "Basco Paints - Duracoat" or 

"Crown Paints" to:-

E Ceiling surfaces; gypsum; internally             168 SM              250             42,000.00 

F Cornice; 200 - 300 mm girth; internally               62 LM              100               6,200.00 

G Supply and apply wall cotton coating paint from 

Belka " or from any other approved to   supplier 

            132 SM           1,500            198,000.00 

External Wall Finishes

G 20mm thick gauged lime render (1:2:9) in two coats 

finished with  steel trowel
940 SM 400            

376,000               

I Mammoran  as per manufacurers instruction and of 

approved colour  to columns
56 SM 1,500          

84,000                 

J Supply and fix 150 mm diameter stainless  steel 

collumns  5metre high 

                6 no           5,000 

CARRIED TO COLLECTION         1,312,700.00 
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PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

12mm thick woodfloated Cement and sand (1:4)  

backing as described to:-

C Sides of walls to receive clay bricks cladding  (m.s) 200 M2 250.00 50,000.00            

brick claddings

D 50mm thick stacked  stone facing  tied with 18 Gauge 

galvanized mild steel butterfly ties and set on 

prepared backing surface (measured seperately)

200 M2 1,800.00     360,000.00          

CARRIED TO COLLECTION        2,428,900.00 

COLLECTION

FINISHES

Brought forward from page ITK/ 22         3,946,405.00 

Brought forward from page ITK/23         2,237,000.00 

Brought forward from page ITK/24         6,763,000.00 

Brought forward from page ITK/25         1,312,700.00 

Brought from above         2,428,900.00 

TOTAL FINISHES CARRIED TO SUMMARY
      16,688,005.00 

INDIVIDUAL TRAINING KITCHEN ITK/26



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

ELEMENT NO. 9

FITTINGS & FIXTURES [PROVISIONAL]

Cleaners' Cupboards

Cleaners cupboard comprising : 50 x 25mm wrot 

camphor frames, 25 x 25mm sawn cypress bearers 

plugged and screwed : 20mm blockboard doors, 

shelves, partitions, sides and divisions: hardwood 

lipped on all exposed edges ; all exposed blockboard 

surfaces faced with mahogany veneer : 25 x 12mm 

moulded wrot mahogany decorative beading in panels 

to external face of opening doors : 100 mm 

aluminium D-handles : 75mm brass piano hinges : 

magnetic ball catches : prepare and apply three coats 

polyurethane or other equal and approved clear finish 

to all exposed surfaces unless otherwise stated; as per 

Architect's details

A

Low level cleaners cupboard and worktop unit 

(overall) size 900 mm long x 600 mm wide x 900 mm 

high : comprising 100 mm concrete (class 15) 

benching with 25mm cement sand paving (measured 

separately) : 100m concrete (class 20/20mm) worktop 

reinforced with 6mm diameter mild steel 

reinforcement bars at 150 mm centres both ways : 

one full length shelf : 2 No doors each size 600 x 600 

mm high ; opening for single bowl single drain sink 

(m/s) (ceramic tile finish to worktop m/s) 2 NO         60,000            120,000.00 

Supply and fix glazed ceramic tiles to worktop : to 

Architect's approval

B 200 x 200mm x 9mm Thick Coloured ceramic tiles 

fixed with cement mortar; to concrete cleaners 

cupboard worktop 

5 SM           1,300 

              6,500.00 

C 125mm Wide coloured ceramic tile fascia to worktop 9 LM           1,300 

            11,700.00 

D Supply  osaka executive DESK 1.8 code 0s-07-005  ( 

stl-eto2-18vn to  be supplied by ODDs kenya

2 NO

F Ditto Tokyo 2 door filling cupboard (Stl-CB01-2VN 2 No

           138,200.00 

INDIVIDUAL TRAINING KITCHEN ITK/27



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

SUMMARY

LIBRARY BLOCK

SUMMARY

Page

1 SUBSTRUCTURES ITK/5       20,763,238.00 

2 REINFORCED CONCRETE 

SUPERSTRUCTURES ITK/6         6,243,000.00 

3 EXTERNAL WALLING ITK/7         3,055,600.00 

4 INTERNAL WALLING ITK/8         1,587,300.00 

5 ROOFING & RAINWATER DISPOSAL ITK/12       11,500,892.00 

6 DOORS ITK/18       14,013,010.00 

7 WINDOWS ITK/21         5,705,725.00 

8 FINISHES
ITK/26       16,688,005.00 

9 FITTINGS & FIXTURES ITK/27            138,200.00 

TOTAL

ITK       79,694,970.00 

CARRIED TO GENERAL SUMMARY

INDIVIDUAL TRAINING KITCHEN ITK/28



SEC 4  : CIVIL  WORK



CIVIL WORKS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT KSHS. 

GENERAL ITEMS

Provisional Sums

A Allow a Provisional Sum for testing of the whole foul 

drainage system in the presence of the Engineer/Project 

Manager and make good any defects, retest as necessary 

and leave the whole foul drainage system perfect and to the 

satisfaction of the Engineer/Project Manager.

SUM 1

SITE CLEARANCE

General Site Clearance

B Clear 1.5m either side of centre line of the proposed 

sewerline of grass,bushes,small trees and obstructions and 

dispose as directed by the Project Manager.

SM 75

MANHOLES

Manhole Excavation  

C Excavate  pit in normal soil for Rectangular Manhole type 'B' 

as per  drawing detail No. (50) 5301. Depth to invert max. 

1.0m

CM 10

D Excavate  pit in normal soil for Rectangular Manhole type 'C' 

as per  drawing detail No. (50) 5305. Depth to invert max. 

1m.

CM 5

E Extra over excavation for excavation in Rock class II CM 2

Manhole Construction

F Provide, mix and place 50mm thick concrete grade C10 (Mix 

Ratio1:4:8 ) as blinding for manholes. Cement to BS 12,  

14mm aggregate to BS 882.

CM 2

Q Provide, mix and place 150mm thick Concrete grade C20 

(Mix Ratio 1:2:4) to construct 150mm thick manholes’ bases. 

Cement to BS 12,  20mm aggregate to BS 882.
CM 6

R Provide, mix and place 150mm thick concrete grade C20 

(Mix Ratio 1:2:4) as cover slab for manholes. Cement to BS 

12,  20mm aggregate to BS 882.

CM 5

S Provide all materials, mix and place conc. grade C15 (Mix 

Ratio 1:3:6) as benching for 200mm diameter pipes. Include 

for forming  as well as finishing benching to falls and building 

in pipes as per drawings. Cement to BS 12,  20mm 

aggregate to BS 882.

CM 1

T Provide materials for and erect 200mm thick masonry  for 

manholes type 'B' & 'C'  as per drawing details 50 (5301) and 

50(5302) respectively
SM 40

TOTAL CARRIED TO COLLECTION  PAGE 3 

BILL NO. 01   FOUL DRAINAGE SYSTEM                                                                     

CIV1]



ITEM DESCRIPTION UNIT QTY RATE AMOUNT KSHS. 

Manhole Construction Cont.

A Provide 8mm diameter steel bars for cover slab of 

Rectangular Manhole Type 'B' and 'C'as per Drawing Detail 

No. 50 (5301) and 50 (5302)

KG 35

B Provide and fix bitumen coated cast iron steps to B.S 1247 

to detail 50 (5309) to both Rectangular and Circular 

Manholes Types 'A' and 'B' as per Drawing Detail No. 50 

(5300) , 50(5301),50 (5314) and 50(5315) respectively.

No. 32

C Provide 12mm thick cement and sand (mix 1:1)  sulphate 

resisting rendering to the walls of the manholes.
SM 40

D Ditto but to cover slab SM 10

E Ditto but to surface of benching. SM 13

F Allow for keeping excavations free from both surface and 

underground water.
SUM 1

C.I MH Cover and Frame To B.S 497 & B.S 556

H Provide and fix 600 x 450mm Heavy duty C.I manhole cover 

& frame and grease to detail 50 (5313)
No. 8

SEWERLINE

I Excavate trench in normal soil for 200mmǾ UPVC pipe (ISO 

class 41) and cart away surplus material as directed by the 

Engineer. Excavation measured from ground level to a depth 

n.e. 1.0m.

CM 50

J Ditto n.l.t  1.0m  but n.e 1.5m CM 25

TOTAL CARRIED TO COLLECTION  PAGE 3 

BILL NO. 01   FOUL DRAINAGE SYSTEM                                                                     

CIV2]



ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT KSHS. 

SEWERLINE Cont.

PIPE LAYING

E Provide, lay and joint 160mm diameter uPVC pipes (ISO 

class 41) to BS 4660 on gravel/quarry dust bedding and 

surround 

LM 20

F Provide, lay and joint 200mm diameter uPVC pipes (ISO 

class 41) to BS 4660 on gravel/quarry dust bedding and 

surround

LM 30

K Load and cart away  all surplus excavated material as 

instructed by the Engineer/Project Manager
CM 70

Carried to Collection……………..

COLLECTION

Brought Forward from Page………………..1

Brought Forward from Page………………..2

Brought Forward from Above……………….

TOTAL CARRIED TO GRAND SUMMARY  PAGE 

BILL NO:1 FOUL DRAINAGE SYSTEM

CIV3]



ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT KSHS. 

FOOTPATHS AROUND BUILDINGS AND EXTERNAL 

WALKWAYS

A Excavate over site to remove vegetation soil average 

100mm deep.
SM 420

B Excavate to reduced levels not exceeding 250mm deep 

starting from the stripped level trim and compact to correct 

levels and crossfalls.

SM 420

C Provide non selective post emergence broad spectrum 

persistent herbicide as 'Round up' or equal and approved; 

and, apply on the surface of formation as per the 

manufacturer's specifications.

SM 420

D Provide, lay and compact 200mm thick approved Murram as 

sub-base as per drawing detail rolled to the satisfaction of the 

Engineer/Project Manager.

SM 420

E Provide, lay and compact 50mm thick approved quarry dust 

or sand as per drawing detail rolled to the satisfaction of the 

Engineer.

SM 420

F Provide, lay and joint 600x600x50mm Pre-Cast Concrete 

slabs to Footpaths as instructed by the Engineer.
SM 420

G Provide all materials, mix, place and vibrate 475x100mm 

concrete bed and haunch in Concrete Grade C15(mix Ratio 

1:3:6) as instructed by the Engineer.  Include for all 

necessary formwork as per Drawing detail (50)5332 ‘C’. 

Cement to BS 12,  20mm aggregate to BS 882.

CM 5

H Provide, lay and joint in cement mortar (Mix 1:2) pre-cast 

concrete 125x100mm channels as per Drawing detail 

(50)5332 ‘C’.

no. 420

TOTAL CARRIED TO GRAND SUMMARY PAGE 

BILL NO:3  FOOTPATHS AROUND BUILDINGS

CIV4]



ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT KSHS. 

OPEN STORM WATER  DEEP INVERT BLOCK DRAIN

A Excavate trench for 450x600x225mm external dimensions 

precast concrete IBD trim sides to slope and cart away 

excavated material depth not exceeding 1.2m (average 

depth 1.0m.)

CM 55

B Extra over for excavation in Rock Class I. CM 1

C Provide, lay and compact 100mm thick approved murram  at 

the base and side slopes of the trench as per drawing detail 

(50)5329 'B'

SM 42

D Provide, lay and joint 450x225mmx600mm external 

dimensions precast concrete IBD as per drawing detail (50) 

5329 'B'

LM 100

E Provide 200mm thick building stone, lay and joint in cement 

sand (1:3) mortar as stone pitching as per drawing detail 

(50)5329 

SM 1

F Provide, lay and joint two 600x225x75mm side slabs as per 

drawing detail (50)5329 B
SM 25

SHALLOW INVERT BLOCK DRAIN

G Excavate trench for 125x390mm;(450mm overall) external 

dimensions Pre-Cast Concrete shallow IBD trim sides to 

slope and cart away excavated material depth not exceeding 

0.5m (average depth 0.4m.)

CM 135

H Provide, mix and place 50mm thick concrete grade C15 (Mix 

Ratio1:3:6 ) as bedding for the shallow IBD. Cement to BS 

12,  14mm aggregate to BS 882.  

CM 7

K Provide, lay and joint 125x390mm; (450mm overall) precast 

concrete  shallow IBD as per drawing detail (50) 5330. LM 300

KERB EDGING FOR SHALLOW DRAINS

M Provide and place 450x100mm concrete bed and haunch in 

concrete grade C15  (mix 1:3:6) for precast concrete 

250x125mm kerbs.  Include for all necessary formwork as 

per Drawing detail (50)5330 ‘A1’. Cement to BS 12,  20mm 

aggregate to BS 882.

CM 3

N Provide, lay and joint 250x125mm precast concrete kerbs  in 

cement mortar (Mix Ratio 1:2) as per Drawing detail 

(50)5330 ‘A1’.

LM 50

CULVERTS

HEADWALLS

O Excavate trench for 200mm width headwall starting from 

ground level to depth not exceeding 1.0m
CM 42

P Provide all materials, mix and place 50mm thick concrete 

grade C10 (Mix Ratio1:4:8 ) as blinding for headwall base. 

Cement to BS 12,  14mm aggregate to BS 882.  
CM 2

TOTAL CARRIED TO COLLECTION PAGE

BILL NO. 04  STORM WATER DRAINAGE

CIV5]



ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT KSHS. 

CULVERTS

Excavation

D Excavate trench in normal soil for  and 450mmǾ precast 

concrete pipe and cart away surplus material as directed by 

the Engineer. Excavation measured from ground level to a 

depth n.e. 1.0m.

CM 10

E Ditto  n.l.t  1.0m  but n.e 1.5m CM 2

Concrete Blinding

G Provide, mix and place 50mm thick concrete grade C10 (Mix 

Ratio1:4:8 ) as blinding for culvert pipe. Cement to BS 12,  

14mm aggregate to BS 882.

CM 1

Concrete Bedding

H Provide, mix and place concrete grade C20 (Mix Ratio 1:2:4) 

to construct 150mm thick bed for culvert pipe. Cement to BS 

12,  20mm aggregate to BS 882.

CM 3

Pre-cast Concrete Piping

I Provide, lay and joint  450mm dia. precast concrete  pipes 

on concrete bedding to correct fall.
LM 6

J Provide, mix and place concrete grade C20 (Mix Ratio 1:2:4)  

as concrete haunch and surround around pipes. Cement to 

BS 12,  20mm aggregate to BS 882. Including all the 

necessary formwork.

CM 6

K Backfill and compact after laying, jointing and surrounding of 

the pipes.
CM 1

L Load and cart away surplus excavated material from site. CM 11

Carried to collection……………..

COLLECTION

Brought Forward from page………………..5

Brought Forward from above………………

TOTAL CARRIED TO GRAND SUMMARY PAGE

BILL NO. 04  STORM WATER DRAINAGE

CIV6]



ITEM

AMOUNT                     

(FOR OFFICIAL USE 

ONLY)

A

B

C

SUB -TOTAL  FOR CIVIL WORKS

Brought  forward from CIVIL Page 3…………………………..……

Brought  forward from CIVIL Page 4…………………………..……

Brought  forward from CIVIL Page 6…………………………..……

CIVIL WORKS-SUMMARY PAGE

DESCRIPTION

AMOUNT            (FOR 

CONTRACTOR'S USE 

ONLY)

CIV7]



SEC 5  : SERVICES INSTALLATIONS



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

ITE

M
DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

SERVICES INSTALLATION WORKS

ELECTRICAL INSTALLATION WORKS

A
Include the Prime Cost Sum of Kenya Shillings Nineteen 

Million (Kshs19,000.000.00) for General Electrical Works  to 

be executed by a Nominated Sub-contractor ITEM           19,000,000 

B Add for Profit %                   1                190,000 

C Add for general and special attendance ITEM                190,000 

D Include the Prime Cost Sum of Kenya Shillings Three  Million  

and Five Hundred (Kshs 3,500.000.00) Only for Audio and 

Structured Cabling Installation Works Works  to be executed 

by a Nominated Sub-contractor ITEM             3,500,000 

E Add for Profit %                   1                  35,000 

F Add for general and special attendance ITEM                  35,000 

PLUMBING, DRAINAGE & FIRE FIGHTING WORKS

G Include the Prime Cost Sum of  Twelve  Million and Five 

Hundred Thousand (Kshs. 12,500,000.00 Only) for Internal 

Plumbing & Drainage Works, Water Reticulation and Fire 

Protection Works to be executed by a Nominated Sub-

contractor ITEM           12,500,000 

H Add for Profit %                125,000 

I Add for general and special attendance ITEM                125,000 

TOTAL

SERVICES INSTALLATION WORKS           35,700,000 

CARRIED TO GENERAL SUMMARY

Services Installation Works  S/1



SEC 6  : PROVISIONAL SUMS



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII 

COLLEGE- NAIROBI CAMPUS.  

ITE

M
DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

PROVISIONAL SUMS

The following provisional sums to be spent/ deducted in 

whole or in part at the discretion of the Architect.

Provisional Sums

A Allow a provisional sum of Kenya Shillings Eight  Hundred 

Only (Kshs.800,000 0.00) for a lockers ITEM 800,000               

B Allow a provisional sum of Kenya Shillings Five  Million Only 

(Kshs. 5,000,000.00) for Contingencies. ITEM 5,000,000            

TOTAL

PROVISIONAL SUMS              5,800,000 

CARRIED TO GENERAL SUMMARY

Provisional Sums  PC/1



SEC  7  : GRAND SUMMARY



PROPOSED 2 NO INDIVIDUAL  TRAINING KITCHEN I NO DEMONSTRATION KITCHEN AT KENYA UTALII COLLEGE- 

NAIROBI CAMPUS.  

BILL 

NO.
DESCRIPTION KSHS.   CTS. KSHS.   CTS.

CONTRACTORS AMOUNT OFFICIAL AMOUNT 

GENERAL SUMMARY

Page No.

1 Particular Preliminaries 1/32 3,000,000.00                      

2 General Preliminaries 2/36 1,500,000.00                      

3 Builders works ITK/28 76,141,512.50                        

4 Civil works CIVIL PAGE 7 2,600,000.00                          

5 Service Installation S/1 35,700,000.00                        

6 Provisional Sum PC/1 5,800,000.00                          

TOTAL CARRIED TO FORM OF 

TENDER KSHS. 124,741,512.50                                  

Amount in Words: ………………………………………………………………………….……………………………………………

………………………………………………………………………….……………………………………………………………………

Official Stamp

Signed: ...........................................................................................................................................................................................................

Designation: .................................................................................................................................................................................................

Date: ..............................................................................................................................................................................................................

WITNESSED BY:

Name: ............................................................................................................................................................................................................

Address: .......................................................................................................................................................................................................

Date: ...............................................................................................................................................................................................................

General Summary GS/1
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